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Captain William Vicary Mansion Porch Repair LMSGA #223006
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DOCUMENT 001113 - ADVERTISEMENT FOR BIDS

PART 1 - GENERAL

11 PROJECT INFORMATION

A. Notice to Bidders: Beaver County, Department of Public Works, will receive bids for the
Captain William Vicary Mansion Porch Repair project as described in this Document.
Qualified bidders may submit bids according to the Instructions to Bidders.

1.  Regulatory Requirements: All state and local laws shall govern submittal, opening, and
award of bids.

B. Project Identification: Captain William Vicary Mansion Porch Repair
1. Project Location: 1235 3™ Avenue, Freedom, PA 15042,
C. Owner: Beaver County.
1. Owner's Representative: Dan Colville, Department of Public Works Director
a. 469 Constitution Boulevard, New Brighton, PA 15066

b. 724.770.2070
C. dcolville@beavercountypa.gov

2. Building Occupant Representative: Brenda Applegate, Beaver County Historical
Research & Landmarks Foundation Executive Director

a. 1235 3 Avenue, Freedom, PA 15042
b. 724.775.1848
C. behrlf@bchrlf.comcastbiz.net

D. Architect: Landmarks SGA, LLC.
1.  Contact: Leah Scabilloni
a. 800 Vinial Street, Suite B208, Pittsburgh, PA 15212
b.  412.265.9031
C. Iscabilloni@s-ga.com
E. Project Description: Project consists of replacement of flat seam metal roofing, gutters,
downspouts, columns and railings at the primary porch, and repairs to porch elements,
including wood soffit and concrete slab.
F. Construction Contract: Bids will be received for the following Work:

1. General Contract (all trades).
1.2 BID SUBMITTAL AND OPENING

A. Owner will receive sealed bids until the bid time and date at the location given. Owner will
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consider bids prepared in compliance with the Instructions to Bidders issued by Owner, and
delivered as follows:

1. Bid Date: Monday, June 17, 2024

2. Bid Time: 4:00 p.m., local time.

3. Location: Controller’s Office at the Beaver County Courthouse, 810 Third St., Beaver,
PA 15000.

B. Bids will be publicly opened and read aloud on June 18, 2024 at 9:00 a.m. in the
Commissioner’s Meeting Room of the Beaver County Courthouse.

1.3 BID SECURITY

A. Bid security shall be submitted with each bid in the amount of 10 percent of the bid amount. No
bids may be withdrawn for a period of 60 days after opening of bids. Owner reserves the right
to reject any and all bids and to waive informalities and irregularities.

14 PREBID MEETING

A. Prebid Meeting: A MANDATORY Prebid meeting for all bidders will be held at 1235 3™
Avenue, Freedom, PA 15042 on Wednesday, May 29, 2024 at 10:00 a.m., local time.
Prospective prime bidders are required to attend.

15 DOCUMENTS

A. Electronic Procurement and Contracting Documents: Obtain access after May 21, 2024 by
contacting Architect or following the instructions below. Electronic access will be provided to
all registered bidders and suppliers at no charge to the bidders. Hard copies will not be
provided, but may be purchased at the bidder’s expense. It is the responsibility of the Bidder to
secure and distribute bid documents as they see fit.

1. The Owner is utilizing their website to host all bidding and contract documents. The
documents can be accessed at www.beavercountypa.gov

B. Viewing Procurement and Contracting Documents: Examine after May 21, 2024, at the
location below:

1. Controller’s Office at the Beaver County Courthouse, 810 Third St., Beaver, PA 150009.

1.6 TIME OF COMPLETION AND LIQUIDATED DAMAGES

A Successful bidder shall begin the Work on receipt of the Notice to Proceed and shall complete
the Work within the Contract Time. Work is subject to liquidated damages.

1.7 BIDDER'S QUALIFICATIONS

A. Bidders must be properly licensed under the laws governing their respective trades and be able
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to obtain insurance and bonds required for the Work. A Performance Bond, separate Labor and
Material Payment Bond, Warranty Bond, and Insurance in a form acceptable to Owner will be
required of the successful Bidder.

1.8 OWNER’S RIGHTS

A The owner reserves the right to reject any or all bids and waive any irregularities.

1.9 FUNDING AGENCY
A This project has received funding from the Commonwealth of Pennsylvania and the

Department of Community and Economic Development (DCED) through the Covid-19 ARPA
Pandemic Response Grant Program.

1.10 NOTIFICATION

A. This Advertisement for Bids document is issued by Landmarks SGA, LLC on behalf of Beaver
County.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF DOCUMENT 001113
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DOCUMENT 002113 - INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL

11 GENERAL REQUIREMENTS

A The following information and instructions relate to the proper form and method for the
submitting of bids, the accompanying surety, provisions for the letting of Contracts, and other
related matters prior to execution of the Contract Documents.

12 DEFINITIONS

A. Bidding Documents include the Bidding Requirements and the proposed Contract Documents.
The Bidding Requirements consist of the Advertisement to Bid, Instructions to Bidders, the bid
form, and other sample bidding and contract forms.

B. The proposed Contract Documents consist of the form of Agreement between the Owner and
Contractor, Conditions of the Contract, Drawings, Specifications, and all Addenda issued prior
to the execution of the Contract.

13 GOVERNING LAWS AND REGULATIONS

A. The successful Bidder on this Contract will be required to comply with all applicable local,
State, and Federal laws, including those relating to safety, wage rates, employment,
environmental protection and restoration of disturbed areas.

B. If, during the interval between advertisement and the submission of bids, a prospective Bidder
shall find any provision which is in conflict with a Federal or State law or regulation or with a
law or ordinance of the municipality or other local authority, he shall at once notify the Owner.
If the Contract Documents are in error or require clarification, correction or clarification will be
made by Addendum to the Contract Documents.

C. Davis-Bacon Act: Bidders are advised that Davis-Bacon Act requirements will apply to this
project. The minimum wage rates for each craft or classification of all workmen needed to
perform this contract during the anticipated term hereof shall be governed by federal Wage
Determinations. A copy of the Davis-Bacon wage rates is affixed to these Contract Documents.
In instances in which the federal Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148)
either is not applicable or an exception would apply to projects, the PA Prevailing Wage Act of
1961 will apply.

D. Equal Employment: Bidders are advised of the requirement for ensuring the employees and
applications for employment are not discriminated against because of their race, creed, color, or
national origin.

E. OSHA: Bidders are advised of the requirement to comply with the Federal Occupational Safety
and Health Act of 1970.
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F. Citizen Verification: All public works contractors are required to verify that employees hired
post January 1, 2013 are authorized to work in the United States. The Public Works
Employment Verification Act (Act 127 of 2012) is part of an effort to ensure that employees on
public projects are eligible to work in this country. Contractors must verify eligibility using the
U.S. Department of Homeland Security’s E-Verify internet program found at
www.uscis.gov/E-Verify and complete and submit the form affixed to these Contract

Documents.

14 BIDDING DOCUMENTS

A. Distribution

1.

Complete sets of the Bidding Documents may be obtained from the source identified in
the Advertisement for Bids. No partial sets will be issued. Bidding Documents issued to a
planholder are not transferrable to another bidder or company without the consent of the
Owner. Complete sets of Bidding Documents must be used in preparing bids; neither the
Owner nor the Architect assumes any responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bidding Documents.

B. Examination of Contract Documents and Visit to the Site

1.

Before submitting a bid, Bidders shall carefully examine the Contract Documents,
including the Plans and Specifications, shall visit the site of the work, and shall fully
inform themselves as to all existing conditions and limitations and shall include in their
bid a sum sufficient to cover the cost of all items required by the Contract Documents or
which can be determined by a visit to the site.

The Bidder must consider federal, state, and local laws and regulations which may affect
the cost, progress, performance, and time required to properly complete the work. It is the
Bidder’s responsibility to promptly notify the Owner or Architect of all conflicts, errors,
ambiguities, or discrepancies which the Bidder has discovered in or between the Contract
Documents and such other related documents.

Submission of a bid will constitute an incontrovertible representation by the Bidder that
the Bidder has complied with every requirement of this Paragraph, that without exception
the Bid is premised upon performing the work required by the Contract Documents and
applying the specific means, methods, techniques, sequences, or procedures of
construction that may be shown on indicated or expressly required by the Contract
Documents, that Bidder has given the Architect written notice of all conflicts, errors,
ambiguities, and discrepancies that Bidder has discovered in the Contract Documents and
the written resolutions thereof by the Architect is acceptable to the Bidder, and that the
Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performing the work.

C. Modification or Interpretation of Bidding Documents

1.

05/21/2024

If any person contemplating submitting a Bid is in doubt as to the true meaning of any
part of the Drawings, Specifications, or other Contract Documents, or finds discrepancies
in or omissions from the Drawings or Specifications, he may submit to the Owner a
written request for an interpretation or correction thereof. The person submitting the
request will be responsible for its prompt delivery. Any interpretation or correction of the
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documents will be made only by Addendum duly issues and a copy of the Addendum
will be delivered to each person receiving a set of the Contract Documents. The Owner
will not be responsible for any other explanations or interpretations, including oral
interpretations, of the Contract Documents.

2. All requests for interpretation must be received by the Owner at least five (5) days before
the bid opening.

D. Substitutions

1. Bidders shall base their bids only on the use of materials and products which are
specified either the Drawings, Specifications, or in any Addenda issued prior to the bid
date.

E. Substitution Process

1.  If aBidder wishes to use unspecified products which in his opinion are the equivalent of
specified products and if substitutions are not prohibited, he shall submit a request for
such use to the Owner/Architect at least 10 days prior to the bid opening.

2. This request shall include:

a. The name of the material or equipment specified in the Bidding Documents;

b.  The reason for the requested substitution

c. A complete description of the proposed substitution including the name of the
material or equipment proposed as the substitute, performance and test data, and
relevant drawings; and

d.  Any other information necessary for an evaluation to demonstrate the equivalency
and compatibility of the product.

3. The burden of proof of the merit of the proposed substitution is upon the proper. The
Architect’s decision of approval or disapproval of a proposed substitution shall be final.

4.  If the Architect determines that the product can be included in the bid, a written
Addendum will be issued to all Bidders on record indicating the product’s acceptability.

F. Addenda
1.  Any addenda issued during the time of bidding or forming a part of the Contract
Documents issued to the Bidder for the preparation of his Bid, shall be covered in the
Bid, and shall be made a part of the Contract. Receipt of each Addendum shall be
acknowledged, and a signed copy shall be included with the bid.
15 BIDDING PROCEDURES
A. Bid Form
1. The Bidder shall make his Bid on the blank Bid Form provided in Section 004116.
a.  The Bidder shall submit bids for each item shown on the Proposal Form and shall

state the bid price, in ink in both words and figures, and if any difference should
exist between the written words and the figures, the written word price will prevail.
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B. Preparation of Bids

1.

All names of persons signing the Bid must be printed or typed below the signature. The
Bid shall contain acknowledgement of receipt of all Addenda and, where requested,
receipted copies of said Addenda shall accompany the bid.

The Bidder shall show on the Bid Form his business address and form of business
organization and, except in the case of a corporation, the full names and addresses of all
persons interested with him in the Bid, and shall give such other information as may be
called for.

a.

In the case of corporations, the names and addresses of corporate officers shall be
provided.

The Employer Identification Number of each bidder (or Social Security Number if the
Bidder is an individual) shall be provided.
Signatures:

a.

e.

If the Bidder is an individual, the Bid shall be signed by the Bidder or by some
person whom the Bidder shall have authorized by a properly executed Power of
Attorney to sign the Bid for him.

If the Bid is a partnership, the Bid shall be signed by one of the partners or by some
person whom the partnership shall have authorized to sign the Bid for it by a
properly executed Power of Attorney.

If the Bidder is a corporation, the Bid shall be signed by an officer of the
corporation or by some other person authorized by a proper Resolution of its Board
of Directors, regularly adopted, to sign the Bid for it.

In the same manner, the Bidder shall also fill out and sign such other forms
attached to the Bid form as may be required.

All such signatures shall be properly witnessed.

Any Bid which, in the Bid Form itself or in any of the accompanying papers, is
unintelligible or which exhibits any erasure or other mutilation or written memoranda
qualifying the same or is not properly signed or otherwise not properly made up will be
considered as informal and may be rejected for that reason alone.

C. Sales and Use Taxes

1.

Certain projects or certain aspects or items of work may be exempt from State Sales and
Use Taxes. In such cases, said taxes shall not be included in the Bid or the Contract Price.
Any questions by Bidders concerning the tax-exempt status of the work shall be directed
to the Owner prior to submitting a bid.

D. Bid Security

=

w

05/21/2024

AIA Document A310-2010 “Bid Bond” is the recommended form for a bid bond.

A bid security in an amount equal to at least ten percent (10%) of the bid shall be
submitted with each bid. This shall be in the form of a certified check, or bid bond with
good and sufficient surety.

The payee in any instance shall be: Beaver County

Bid securities will be returned to all except the three (3) lowest bidders for the contract
immediately after the bid opening and the remaining bid securities will be returned when
the executed contract is delivered to the successful bidder.
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E. Submission of Bids

1.

N

Separate and sealed bids will be received by the Owner as indicated in the Advertisement
for Bids.

No bids will be accepted after closing time for receipt of bids.

The right is reserved, as the interest of the Owner may require, to reject any and all bids,
and/or to disregard any informality in bids received.

Certain matters are considered “material elements” of the bid and may not be waived,
such as failure to sign the Bid, missing or inadequate Bid Security, and any other items or
attachments which are identified in the Documents as being required to accompany the
bid.

The Owner may hold all bids for the time specified in the Advertisement for Bids. Unless
otherwise specified, bids may not be withdrawn for a period of 60 days from date of
opening, except in cases where additional time is mandated due to project financing or
governmental agency revies, in which case bids may be held for a period of 120 days.
The Owner may request, and the Bidder may grant extensions in increments of 30 days
beyond the 120-day maximum.

F. Modification or Withdrawal of Bid

1.

2.
3.

Any Bidder may modify his bid at any time prior to the scheduled closing time for receipt
of bids, provided modification is received by the Owner prior to the closing time.
Bidders may withdraw Bids at any time before bid opening, but may not resubmit them.
Apparent low Bidders who can prove that clerical or mathematical errors caused their bid
to be lower than intended can withdraw their Bid within two business days from the time
of bid opening, in accordance with PA Act #4-1974, without losing their Bid Security;
however, any such Bidder withdrawing his Bid will not be permitted to rebid on the
project, and may also be subject to paying the costs of resubmitting the project to
bidding, in accordance with Act #4-1974.

Bids may be withdrawn after the bid opening if award has not been made within sixty
days, or as otherwise indicated in the Advertisement to Bid.

1.6 REQUIRED ATTACHMENTS TO BID

A. Contractor’s Qualification Statement

1.

The Bidder shall complete the Statement of Bidder’s Qualifications included in the bid
package and, if ordered to do so by the Owner, shall, within five (5) days of receiving the
Owner’s request, submit such additional data information regarding his prior
performance record, technical qualifications and financial responsibility, as may be
necessary to permit determination by the Owner of the qualifications of the Bidder to
perform the work included under this Contract. The Bidder may also, within said five
days, be required to submit a listing of proposed subcontractors to be utilized on the
project along with similar qualifications and responsibility information on any or all
proposed subcontractors.

The Owner reserves the right to reject any bid if such data and information indicates, in
the opinion of the Owner, that the Contractor is not properly qualified.

B. Non-Collusion Affidavit

05/21/2024
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C. Workers Compensation Affidavit

D. Non-Segregated Facilities Affidavit

E. Equal Employment Opportunity Affidavit

F. State Contractor Responsibility Affidavit

G. Public Works Employment Verification

H. Waiver of Liens

1.7 CONSIDERATION OF BIDS

A. Opening of Bids

1.

Bids will be opened and publicly read aloud at the time and place set forth in the
Advertisement for Bids.

B. Rejection of Bids

1.

The Owner reserves the right to reject any or all Bids when such rejection is in his
interest and to reject any Bid for one or more of the following:

a. The Bidder fails to furnish any of the information required pursuant to the
Instructions to Bidders.

b.  The Bidder mis-states or conceals any material fact.

c. The Bid does not strictly conform to law or to requirements of the Contract
Documents.

d.  The Bid is conditional.

e. The Bid is incomplete (by reason of, for example, failure to submit required
documentation described herein.)

f. The Bidder, or any of his Subcontractors, are deemed unqualified to undertake the
work.

C. Acceptance of Bid (Award)

1.

05/21/2024

After all bids submitted have been properly evaluated and compared and any adjustments
have been made, the Owner may either reject all bids or award the Contract to the lowest
responsive and responsible Bidder. The Owner may consider the qualifications and
experience of Bidders and proposed Subcontractors and Suppliers when evaluating bids.
The Owner may also consider all aspects of any proposed substitutions by Bidders of
materials and equipment specified and the effect of such substitutions on the operating
costs, maintenance requirements, performance and guarantees associated with the work.
If the contract is to be awarded, it will be awarded to the lowest responsive and
responsible Bidder whose evaluation by the Owner indicates to the Owner that the ward
will be in the best interests of the project.

After the Owner has ascertained the successful bidders, he shall send a Notice of Award
of Contract to each bidder to whom a Contract has been awarded.

In case of failure or refusal of an accepted Bidder to enter into a Contract within ten days
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after the issue date of the Notice of Award, the bidder will be considered as having
abandoned the Contract. In such event, the bidder shall be liable for and agrees to pay the
Owner, on demand, damages for such failure or refusal. Such damages shall be the
difference between the price bid by him and the price for which such contract shall
subsequently be relet, plus the cost of such reletting, plus any other consequential
expenses and damages.

1.8 PERFORMANCE, PAYMENT, AND WARRANTY BONDS

A Bond Requirements

1.

A Performance Bond with good and sufficient surety or sureties for the protection of the
Owner shall be executed in a penal amount of one hundred percent (100%) of the
contract price.

A Payment Bond with good and sufficient surety or sureties for the protection of persons
furnishing material and labor of the work shall be executed in a penal amount of one
hundred percent (100%) of the contract price.

In addition to the contract security noted above, a Warranty Bond with good and
sufficient surety or sureties in a penal amount of Ten Percent (10%) of the contract price
shall guarantee against defective or inferior materials or workmanship which may
develop during the period of one (1) year from the date of the completion and acceptance
of work performed under each contract.

The surety company executing the bonds must appear on the Treasury Department’s
current list (Circular 570, as amended) and be authorized to transact business in the
Commonwealth of Pennsylvania.

B. Time of Delivery and Form of Bonds

1.

2.

The Bidder shall deliver the required bonds to the Owner not later than three (3) days
following the date of execution of the Contract.

AIlA Document A312-2010 “Payment Bond” is the recommended form for the payment
bond. See sample AIA Document bound herein.

AIlA Document A312-2010 “Performance Bond” is the recommended form for the
Performance Bond. See sample AlIA Document bound herein.

AIA Document A313-2020 “Warranty Bond” is the recommended form for the Warranty
Bond. See sample AIA Document bound herein.

Upon delivery of Performance, Payment, and Warranty bonds, the Contractor shall
execute a waiver of liens that shall be recorded in the Office of the Prothonotary of the
county in which the Project is located.

1.9 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

A The Contract used for this project shall be the Standard Form of Agreement between Owner
and Contractor — Stipulated Sum (AIA Document A101), 2017 Edition published by the
American Institute of Architects. The retainage under the Contract shall be ten percent (10%) of
each payment request.

05/21/2024
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1.10 EXECUTION OF THE CONTRACT

A Within ten days after the Notice of Award by the Owner, the successful bidder shall execute
Agreements with and furnish required bonds, certificates of insurance, and other forms to the
Owner and Architect as set forth in the Project Manual.

B. The Owner retains the right to issue extensions to the said 10-day filing time as it deems to be
in its best interest. When extensions are granted to the time allotted to the Contractor for return

of executed Contract Documents, the contract time begins to run no later than 45 days
following issuance of the Notice of Award.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF DOCUMENT 002113
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DOCUMENT 004113 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

PART 1- GENERAL

11 BID INFORMATION

A. Bidder:

w

Project Name: Captain William Vicary Mansion Porch Repair

C. Project Location: 1235 Third Ave, Freedom, PA 15042.
D.  Owner: Beaver County
E.  Architect: Landmarks SGA

F. Architect Project Number: 223006

1.2 CERTIFICATIONS AND BASE BID

A.  Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully
examined the Procurement and Contracting Requirements, Conditions of the Contract,
Drawings, Specifications, and all subsequent Addenda, as prepared by Landmarks SGA
and Architect's consultants, having visited the site, and being familiar with all conditions
and requirements of the Work, hereby agrees to furnish all material, labor, equipment
and services, including all scheduled allowances, necessary to complete the construction
of the above-named Project, in accordance with the requirements of the Procurement and
Contracting Documents, for the stipulated sum of:

1. Dollars
$ ).

2. The above amount may be modified by amounts indicated by the Bidder under the
"Unit Prices" Article and the "Alternates” Article below.

13 UNIT PRICES

A.  The undersigned Bidder proposes the amounts below be added to or deducted from the
Contract Sum on performance and measurement of the individual items of the Work.

B. If the Unit Price does not affect the Work of this Contract, the Bidder to indicate "NOT
APPLICABLE."

C.  Unit-Price No. 1: Roof sheathing repair, including the removal and disposal of existing

sheathing and installation of new. This price shall apply to the repair of roof sheathing
above and beyond the amount indicated on the drawings.
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1. dollars ($ ) per
square foot.

14 ALTERNATES

A.

05/21/2024

The undersigned Bidder proposes the amount below be added to or deducted from the
Base Bid if particular Alternates are accepted by Owner. Amounts listed for each
Alternate include costs of related coordination, modification, or adjustment. See G-002
for alternate descriptions.

If the Alternate does not affect the Contract Sum, the Bidder to indicate "NO
CHANGE."

If the Alternate does not affect the Work of this Contract, the Bidder to indicate "NOT
APPLICABLE."

The Bidder is responsible for determining from the Contract Documents the effects of
each Alternate on the Contract Time and the Contract Sum.

Owner reserves the right to accept or reject any Alternate, in any order, and to award or
amend the Contract accordingly within 60 days of the Notice of Award unless otherwise
indicated in the Contract Documents.

Acceptance or non-acceptance of any Alternates by Owner is to have no effect on the
Contract Time unless the Alternate description below provides a formatted space for the
adjustment of the Contract Time.

Alternate No. 1: Roofing Material:

1. O ADD O DEDUCT O NO CHANGE O NOT APPLICABLE.
2. Dollars
$ ).

Alternate No. 2: Column Material:

1. O ADD O DEDUCT O NO CHANGE O NOT APPLICABLE.
2. Dollars

$ )-

Alternate No. 3: Wood Railing

1. O ADD O DEDUCT O NO CHANGE O NOT APPLICABLE.
2. Dollars

$ ).

Alternate No. 4: Synthetic Railing:

1. O ADD O DEDUCT O NO CHANGE O NOT APPLICABLE.
2. Dollars

$ ).
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15 BID SECURITY

A.  The undersigned Bidder agrees to execute a contract for this Work in the above amount
and to furnish surety as specified within 10 days after a written Notice of Award, if
offered within 60 days after receipt of bids, and on failure to do so agrees to forfeit to
Owner the attached Bid Security, as liquidated damages for such failure as follows:

1.

In the following amount, as stipulated in Document 002113 "Instructions to
Bidders™:

a. Dollars

$ )-

B.  Form of Bid Security: Bidder has attached the following:

1. O AIA Document A310-2010, "Bid Bond."
2. O Cashier's check.
3. O Certified check.
C. In the event Owner does not offer Notice of Award within the time limits stated above,

Owner will return to the undersigned the cashier's check, certified check, or bid bond.

1.6 SUBCONTRACTORS AND SUPPLIERS

A.  The following companies to execute subcontracts for the portions of the Work indicated:

1.

2.

3.

Concrete Work:

Masonry Work:

General Trades (Including Demo):

Roofing Work:

Painting:

Carpentry:

Other (Specify):

Other (Specify):

Other (Specify):

1.7 TIME OF COMPLETION

A.  Time of Completion:

1.

05/21/2024

The undersigned Bidder proposes and agrees hereby to commence the Work of the

BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 004113-3
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1.8

1.9

1.10

111

Contract Documents on a date specified in a written Notice to Proceed to be issued
by Architect, and to substantially complete the Work within calendar
days.

ACKNOWLEDGMENT OF ADDENDA

A.  The undersigned Bidder acknowledges receipt of and use of the following Addenda in
the preparation of this Bid:

Addendum No. 1, dated
Addendum No. 2, dated
Addendum No. 3, dated
Addendum No. 4, dated

el N >

BID SUPPLEMENTS
A.  The following supplements are a part of this Bid Form and are attached hereto:
1. Bid Form Supplement — Bid Bond Form (AIA Document A310-2010).
2. Bid Form Supplement — Schedule of VValues Form (AlA Document G703-1992).
CONTRACTOR'S LICENSE
A.  The undersigned further states that it is a duly licensed contractor, for the type of work

proposed, in the Commonwealth of Pennsylvania, and that all fees, permits, etc.,
pursuant to submitting this proposal have been paid in full.

SUBMISSION OF BID

A.  Respectfully submitted this day of June 2024

B.  Submitted by: (Name of bidding firm or
corporation).

C.  Authorized Signature: (Handwritten
signature).

D.  Signed by: (Type or print
name).

E.  Title: (Owner/Partner/President/Vice
President).

F.  Witnessed by: (Handwritten
signature).

G.  Attest: (Handwritten

05/21/2024 BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 004113-4
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LMSGA #223006
signature).
By: (Type or print
name).
Attester Title: (Corporate Secretary or

Assistant Secretary).

Street Address:

City, State, Zip:

Phone:

License No.:

Federal ID No.:

(Affix Corporate Seal Here)

PART 2 - PRODUCTS (Not Used)
PART 3- EXECUTION (Not Used)

END OF DOCUMENT 004113
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DOCUMENT 004300 - CONTRACT COMPLIANCE REQUIREMENTS

PART 1 - GENERAL

11

A.

1.2

O O W

m

GENERAL REQUIREMENTS

LMSGA #223006

All activities authorized by this Contract shall be performed in accordance with applicable
statues, regulations, conditions, directives, guidelines, and such additional requirements as may
be required by federal statutes and regulations, state statutes and regulations, the Owner, the

funding organization, Contract Forms, and Conditions of the Contract.

SECTION SUMMARY

Pennsylvania Steel Products Procurement Act

Trade Practices Act

Public Works Contractor’s Bond Law (Payment & Performance Bonds)
Davis-Bacon Act

Occupational Safety and Health Act of 1970 Compliance
PA 811

Americans With Disabilities Act (ADA)

Insurance Requirements

Prohibition of lllegal Alien Labor on Assisted Projects Act
Nondiscrimination/Sexual Harassment Provisions
Anti-Pollution Regulations

Contractor Integrity Provisions

Contracting Provisions

Procurement of Recovered Materials

Contract Work Hours and Safety Standards Act

Clean Air Act

Byrd Anti-Lobbying Amendment

05/21/2024 CONTRACT COMPLIANCE REQUIREMENTS
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1.3

A

14

15

PENNSYLVANIA STEEL PRODUCTS PROCUREMENT ACT

The Project shall utilize only steel produced in the United States (in accordance with Act
Number 3-1978, the “Steel Products Procurement Act”).

If foreign steel is required for non-structural steel, justification for the use of foreign steel may
be used to address exceptions linked- to the requirements of the Steel Products Procurement
Act. The Department of General Services (DGS) has acceptable forms ST-2, ST-3, and ST-4
that may be submitted. These forms can be accessed on the DGS website.

DGS publishes an Exempt Machinery and Equipment Steel Products Listing; this “Exemption
List” is updated annually and may be referenced regarding steel products procurement.

Recycled products, melted from previously used steel, are acceptable, providing that adequate
documentation from the supplier has been furnished. The supplier shall certify that the recycled
steel product was produced in the USA.

TRADE PRACTICES ACT

In accordance with the Trade Practices Act of July 23, 1968, P.L. 686 (71 P.S. § 773.101 et
seq.), the Contractor cannot and shall not use or permit to be used in the work any aluminum or
steel products made in a foreign country which is listed below as a foreign country which
discriminates against aluminum or steel products manufactured in Pennsylvania. The countries
of Argentina, Brazil, South Korea, and Spain have been found to discriminate against certain
products manufactured in Pennsylvania. Therefore, the purchase or use of those countries'
products, as listed below, is not permitted:

1.  Argentina: carbon steel wire rod and cold-rolled carbon steel sheet.

2. Brazil: welded carbon steel pipes and tubes; carbon steel wire rod; tool steel; certain
stainless steel products, including hot-rolled stainless steel bar; stainless steel wire rod
and cold-formed stainless steel bar; pre-stressed concrete steel wire strand; hot-rolled
carbon steel plate in coil; hot-rolled carbon steel sheet; and cold-rolled carbon steel sheet.

3. South Korea: welded carbon steel pipes and tubes; hot-rolled carbon steel plate; hot-
rolled carbon steel sheet; and galvanized steel sheet.

4.  Spain: certain stainless steel products, including stainless steel wire rod, hot-rolled
stainless steel bars; and cold-formed stainless steel bars; pre-stressed concrete steel wire
strand; and certain steel products, including hot-rolled steel plate, cold-rolled carbon steel
plate, carbon steel structural shapes; galvanized carbon steel sheet, hot-rolled carbon steel
bars, and cold- formed carbon steel bars.

Penalties for violation of the above paragraphs may be found in the Trade Practices Act, which
penalties include becoming ineligible for public works contracts for a period of three years.

This provision in no way relieves the Contractor of responsibility to comply with those
provisions which prohibit the use of foreign-made steel and cast iron products.

PUBLIC WORKS CONTRACTORS’ BOND LAW (PAYMENT & PERFORMANCE

05/21/2024 CONTRACT COMPLIANCE REQUIREMENTS 004300 - 2
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1.6

1.7

18

BONDS)

The requirement for 100% payment and performance bonds is a state law. This requirement
cannot be waived.

A performance bond shall be obtained at 100% of the contract amount, conditioned upon the
faithful performance of the contract in accordance with the plans, specifications, and conditions
of the contract. Such bonds shall be solely for the protection of the contracting body which
awarded said contract.

A payment bond shall be obtained at 100% of the contract amount. Such bond shall be solely
for the protection of claimants supplying labor or materials to the Owner, Contractor, or any
subcontractors, in the prosecution of the work provided for in such contract, and shall be
conditioned for the prompt payment of all such material furnished or labor supplied or
performed in the prosecution of the work. “Labor or materials” shall include public utility
services and reasonable rentals of equipment, but only for periods when the equipment rented is
actually used at the site.

DAVIS-BACON ACT

All Contracts having an estimated or actual construction cost in excess of $2,000 performed
within the Commonwealth of Pennsylvania must include a provision for compliance with the
Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by the Department
of Labor regulations (29 CFR part 5 entitled “Labor Standards Provisions Applicable to
Contracts Covering Federally Financed and Assisted construction™).

In accordance with the statue, the Contractor is required to pay wages to laborers and
mechanics at a rate not less than the prevailing wages specified in a wage determination made
by the Secretary of Labor. In addition, the Contractor is required to pay wages not less than
once a week.

The Contractor shall comply with the Copeland “Anti-Kickback™ Act (40 U.S.C 3145), as
supplemented by the Department of Labor regulations (29 CFR Part 3 entitled “Contractors and
Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or
Grants from the United States™). The Copeland “Anti-Kickback Act provides that each
contractor must be prohibited from inducing, by any means, any person employed int eh
construction, completion, or repair or public work, to give up any part of the compensation to
which he or she is otherwise entitled.

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 COMPLIANCE

The Contractor and all Subcontractors shall comply with the Occupational Safety and Health
Act of 1970, Public Law 91-596, 84 STAT. 1590, 91° Congress, S.2193, December 29, 1970,
as amended through January 1, 2004.

PA 811 — CALL BEFORE YOU DIG

The Contractor is required to comply with Pennsylvania Act 287, as amended by Act 181 of
2006. This requires, among other things, that:
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1.9

1.10

111

1. The Pennsylvania One Call System is utilized; 811 Call before you dig!

2. Each Contractor intending to perform excavation or demolition work on a site within a
political subdivision shall ascertain the location and type of utility lines and pipes at each
site and notify the utility company(ies) three working days in advance of performing the
excavation or demolition.

AMERICANS WITH DISABILITIES ACT (ADA)

The Contractor shall comply with the General Prohibitions Against Discrimination, 28 C.F.R. §
35.130, and all other regulations promulgated under Title Il of the Americans with Disabilities
Act which are applicable to all benefits, services, programs, and activities provided by the
Commonwealth through Contracts.

The Contractor shall comply with the Architectural Barriers Act of 1968 and Section 504 of the
Rehabilitation Act of 1973; PA Act 235 of 1965, as amended, Universal Accessibility Act, and
Americans with Disabilities Act (ADA) of 1990, as amended.

INSURANCE REQUIREMENTS

Worker’s Compensation Insurance shall be provided by the Contractor and the Contractor shall
accept full responsibility for the payment of premiums for Worker’s Compensation Insurance
and Social Security, as well as income tax withholding and any other taxes or payroll required
by law for its employees who are performing services related to the project.

Commercial General Liability specific to the development including: (a) premises and
operations, (b) product/completed operation with permission to partial occupancy, (c) personal
injury, (d) contractual liability, (e) explosion, collapse, and underground hazards coverage —
minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate liability per
development. Coverage must provide for claims to be made on an occurrence form.

Business Automobile Liability shall be provided for $1,000,000 minimum limit per accident for
bodily injury and property damage.

Umbrella (Excess) Liability shall be provided for a necessary amount of coverage to increase
underlying general liability aggregate limits to a minimum of $2,000,000. Follow form
coverage to apply.

Owner, Architect, Architect’s Consultants, and agents and employees of any of these entities,
named as Additional Insured for this development on General Liability and Umbrella policies.

All Risk Property Coverage shall be provided for on-site stored material that is not the property
of the Owner and not permanently incorporated into the development.
PROHIBITION OF ILLEGAL ALIEN LABOR ON ASSISTED PROJECTS ACT

The Contractor shall not knowingly employ, or permit any of their subcontractors to knowingly
employ, the labor services of an illegal alien.
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B.

1.12

1.13

1.14

The Contractor or any subcontractor shall not have been formerly sentenced under Federal Law
for an offense involving knowing use of labor by an illegal alien on activities funded by grants
issued by an agency of the Commonwealth of Pennsylvania.

NONDISCRIMINATION/SEXUAL HARASSMENT PROVISIONS

The contractor and its subcontractors shall not discriminate by reason of race, gender, creed,
color, sexual orientation, gender identity or expression, or be in violation of the Pennsylvania
Human Relations Act (PHRA) and applicable federal laws, against or intimidate any employee,
applicant pursuing employment, or supplier.

The Contractor and its subcontractors shall not in any manner discriminate against employees
by reason of participation in or decision to refrain from participating in labor activities
protected under the Public Employee Relations Act, Pennsylvania Labor Relations Act or
National Labor Relations Act, as applicable and to the extent determined by entities charged
with such Acts’ enforcement, and shall comply with any provision of law establishing
organizations as employees’ exclusive representatives.

The contractor and its subcontractors shall establish a written nondiscrimination and sexual
harassment policy to be shared with employees and posted in a visible location near the work
site.

ANTI-POLLUTION REGULATIONS

The Contractors and subcontractors agree that they shall minimize pollution and strictly comply
with all applicable environmental laws and regulations.

CONTRACTOR INTEGRITY PROVISIONS

It is essential that the Contractor observe high standards of honesty and integrity and conduct
themselves in a manner that fosters public confidence in the integrity of the Commonwealth
contracting and procurement process.

Contractor shall take no action in violation of state or federal laws or regulations or nay other
applicable laws or regulations.

Contractor shall establish and implement a written business integrity policy. The policy shall be
posted in a visible location near the work site.

Contractors shall not accept, agree to give, offer, confer, or promise, directly or indirectly, any
gratuity or pecuniary benefit to any person or to influence or attempt to influence any person in
violation of any federal or state law, regulation or executive order, except as provided in this
contract.

Contractor shall not have a financial interest in any other contractor, subcontractor, or supplier
providing services, labor, or material under this contract, unless disclosed to the
Commonwealth at the time of Bid.
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F.

1.15

Contractor certifies to the best of its knowledge that within the last five years, the Contractor or
its related parties have not:

1.  Beenindicted or convicted of a crime involving moral turpitude or business honesty or
integrity in any jurisdiction.

2. Been suspended, debarred or otherwise disqualified from entering a contract with any

governmental agency

Had any business or professional license suspended or revoked.

4. Had any sanction or finding of fact imposed as a result of a judicial or administrative
proceeding related to fraud, extortion, bribery, bid rigging, embezzlement,
misrepresentation or anti-trust

5. Been, and is not currently, the subject of a criminal investigation by any federal, state, or
local prosecuting or investigative agency and/or civil anti-trust investigation by any
federal, state or local prosecuting or investigative agency.

w

If the above cannot be certified, then the contractor must submit with its bid, a written
explanation of why such certification cannot be made and the Commonwealth will make a
determination. The contractor shall also notify the Commonwealth in writing if at any time
during the contract, an event would cause the Contractor’s certification or explanation to
change.

Contractor shall comply with the requirements of the Lobbying Disclosure Act (65 Pa.C.S. §
13A01 et seq.).

When the Contractor believes that any breach of ethical standards as set forth in law,
Governor’s Code of Conduct, or these Contractor Integrity Provisions has occurred, Contractor
shall immediately notify the Commonwealth or the Office of the State Inspector General in
writing.

Contractor certifies and represents that it has not violated any of these Contractor Integrity
Provisions in connection with the bid submission, during contract negotiations, during the term
of the contract, and any extensions of contract. Contractor shall notify the Commonwealth in
writing of any violations.

1. The Contractor agrees to reimburse the Commonwealth for reasonable costs of
investigation incurred by the Office of State Inspector General. The Contractor shall not
be responsible for investigative costs for investigations that do not result in Contractor’s
suspension or debarment.

Contractor agrees to cooperate with the Office of the State Inspector General in its
investigation.

For violation of any of these Contractor Integrity Provisions, the Commonwealth may terminate
this and any other contract with the Contractor, claim liquidated damages, claim damages, and
debar or suspend the Contractor from doing business with the Commonwealth.

CONTRACTING PROVISIONS

The Contractor must take all necessary affirmative steps to assure that minority businesses,
women’s business enterprises, and labor surplus area firms are used when possible.
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1.16

A

1.17

1.18

1.19

PROCUREMENT OF RECOVERED MATERIALS

Contractor must comply with section 6002 of the Solid Waste Disposal Act, as amended by the
Resource Conservation and Recovery Act.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

All contracts exceeding $100,000 must include a provision for compliance with 40 U.S.C. 3702
and 3704, as supplemented by the Department of Labor regulations (29 CFR Part 5). Under the
Act, each contractor must compute the wages of every laborer on the basis of a standard work
week of 40 hours. Work in excess of the standard is permissible provided that the worker is
compensated at a rate if not less than one and a half times the basic rate of pay for all hours
worked over 40 in the work week.

No laborer shall work in conditions that are unsanitary, hazardous, or dangerous.

CLEAN AIR ACT

The Contractor shall comply with all applicable standards, orders and regulations issued
pursuant to the Clean Air Act (42 U.S. >C. 7401-7671q.) and the Federal Water Pollution
Control Act (33 U.S.C. 1251-1387) as amended.

BYRD ANTI-LOBBYING AMENDMENT

When bidding for an award above $100,000, the contractor must file the required certification
under the Byrd Anto-Lobbying Amendment (31 U.S.C. 1352), certifying that it has not and will
not use Federal appropriated funds to pay any person or organization for influencing an
employee of officer of any agency, member of congress in connection with obtaining any
Federal grant, contract, or award.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF DOCUMENT 004300
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Init.

$ALA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SUrRery. .
{Name, legal status and address) (Name, legal status and principal place
of business)
This oc ﬁﬁent as Important legal
Vs cor se ences onsultation with
OWNER: ' . ttorney is (:ci raged with
(Name, legal status and address) ~ Jo8 egt to ug letion or
mg\?lﬁcatlon

\ Any slngular reference to
\G%tractor, Surety, Owner or
r.party shall be consldered

BOND AMOUNT: oth
\ where applicable.

PROJECT:

(Name, location or address, and Project number, if any)

The Contractor and Surety are bound to the Owner in ﬁorth abbve forthe payment of which the
Contractor and Surety bind themselves, their heirs, ¢ c Ors, rs, suctess d assigns, jointly and
severally, as provided herein. The conditions of thig Bo d are such the Ownz\ﬁg,\cegs the bid of the Contractor
within the time specified in the bid documents, r w1th1n% ch time perid ay be agréed to by the Owner and
Contractor, and the Contractor either (1) ente tcj“"é:*s w1th the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be pj?:lﬁed in‘the bldd ng or Contract Documents, with a surety admitted
in the jurisdiction of the Project and othe ceptable to th %’yr for the faithful performance of such Contract
and for the prompt payment of labor and te 1a urnished in th osecution thereof; or (2) pays to the Owner the
difference, not to exceed the amount of thlsa\o d, b tween the amount specified in said bid and such larger amount
for which the Owner may in £00 /falth*GQ\tracn% anol er party to perform the work covered by said bid, then this
obligation shall be null and voi 1se remam /2: orce and effect. The Surety hereby waives any notice of
dfthe

an agreement between the O ntrac to exte time in which the Owner may accept the bid. Waiver of
notice by the Surety shall n ply to Qk enrs\lﬁn exceedlng sixty (60) days in the aggregate beyond the time for
acceptance of bids specified in the b ume ts, and’the Owner and Contractor shall obtain the Surety’s consent for

an extension lzwyond sixty (60) ay?

If this B ﬁﬁf is ue{’J in connectio Qa sybcofitractor’s bid to a Contractor, the term Coniractor in this Bond shall
be dep o be Subcontractor and'the tefin Qvmer shall be deemed to be Contractor.

\“x_

IS Bond has.been furnrémd to comply with a statutory or other legal requirement in the location of the Project,
pr vision in g 1s nﬂ’"}qt \1{11, z with said statutory or legal requirement shall be deemed deleted herefrom and
plO 1s1o swgpﬁi( to such statuory or other legal requirement shall be deemed incorporated herein. When so
h\d t‘}}E”I}lt nt is ﬂft/thy orid shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{\wﬂ.i,.m

. {Contractor as Principal) (Seal)

(Witness) i)
(Surety) (Seal}

(Witness) i)

CAUTION: You should sign an original AlA Confract Document, on which this text appears in RED. An original assures that
changes will not be ohscured.

AlA Document A310™ — 2010 (rev. 10/2010). Copyright ® 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA® Document Is protected by U.S. Copyright Law and International Treaties. Unsuthorized reprodoction or distribution of this
AIA® Document, or any portion of if, may resuft in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law, Purchasers are permitted to reproduce ten {10) copies of this decument when completed. To report copyright violations of AIA Contract
Documents, e-mail The American Institute of Architects’ legal counsel, copyright@aia.org. ACDA4IO70A1D
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DOCUMENT 004513 — BIDDER’S QUALIFICATIONS

PART 1 - GENERAL

11

12

A.

o

o 0O

m

REQUIREMENTS

All questions must be answered, and the data given must be clear and comprehensive. This
statement must be notarized. If necessary, questions may be answered on separate, attached
sheets. The bidder may submit any additional information he/she desires.

STATEMENT OF BIDDER’S QUALIFICATIONS

Name of Bidder:

Bidder’s Permanent Main Office Address:

Date of organization:

If a corporation, provide the State of Incorporation:

How many years have you been engaged in the contracting business under your present firm or
trade name?

Contracts on hand (Schedule these, showing amount of each contract and the appropriate
anticipated dates of completion):

General character of work performed by your company.
Have you ever failed to complete any work awarded to you? If so, where and why?
Have you ever defaulted on a contract? If so, where and why?

List the more important projects recently completed by your company, stating the approximate
cost for each, and the month and year completed.

List your major equipment available for this contract.
Experience in construction work similar in importance to this Project.

Background and experience of the principal members of your organization, including the
officers.

Credit Available: $
Provide a bank reference:

Will you, upon request, fill out a detailed financial statement and furnish any other information
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that may be required by the Owner?

1.3 SIGNATURES

A The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any
information requested by the Owner in verification of the recitals comprising this Statement of
Bidder’s Qualifications.

Dated this day of , 2023

Bidder Name:

By:

Title:

State of

County of

being a duly sworn representative of

deposes and says that all statements herein contained are true and correct.

Subscribed and sworn to before me this day of , 20

Notary Public

My commission expires , 20

14 CERTIFICATIONS

A. 1, , certify that | am the

of the Corporation names as CONTRACTOR herein; that

who signed this Agreement on

behalf of the Contractor, was the of said
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Corporation; that said Agreement was duly signed for and on behalf of said Corporation by

authority of its governing body, and is within the scope of its corporate powers.

Title:

(Corporate Seal)
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF DOCUMENT 004513
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DOCUMENT 004519 — NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of ) County of )

, being first duly sworn, deposes and says that:

1)

2)

3)

4)

5)

He/She is (Owner, Partner, Officer, Representative or Agent) of :
the bidder that has submitted the attached Bid,

He/She is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said bidder nor any of its officers, partners, owners, agents, representatives, employees
or parties in interest, including this affiant, has in any way colluded, conspired, connived, or
agreed, directly or indirectly, with any other bidder firm or person to submit a collusive or sham
Bid in connection with the Contract for which the attached Bid has been submitted, or to refrain
from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought
by agreement or collusion or communication or conference with any other bidder, firm or person to
fix the price or prices in the attached Bid or of any other bidder, or to fix any overhead, profit, or
cost element for the Bid prices or the Bid price of any other bidder, or to secure through any
collusion, conspiracy, connivance or unlawful agreement any advantage against the

or any person interested in the proposed Contract; and

The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of the bidder or any of its
officers, partners, agents, representatives, owners, employees, or parties in interest, including this
affiant.

Signed

Title

Subscribed and sworn to before me this day of , 20

Title

My commission expires

END OF DOCUMENT 004519
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DOCUMENT 004526 - WORKERS COMPENSATION AFFIDAVIT

State of

County of

(Name of Officer, if Corporation) (Title of Officer, if Corporation)

(Name of Contractor)

being first duly sworn according to law deposed and says that he/they/it has/have accepted the provisions
of the Workmen’s Compensation Act of 1915 of the Commonwealth of Pennsylvania, with its
supplements and amendments, and has/have insured his/their/its liability thereunder in accordance with
the terms of said Act with Company.

(Contractor)

(Signature of Officer or Agent)

Subscribed and sworn to before me this day of , 20

Title

My commission expires

END OF DOCUMENT 004526
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DOCUMENT 004533 — NON-SEGREGATED FACILITIES AND NON-EMPLOYMENT OF
ILLEGAL ALIEN LABOR AFFIDAVIT

The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated facilities
at any of his/her establishments, and that he/she does not permit his/her employees to perform their services
at any location, under his/her control, where segregated facilities are maintained. The Bidder agrees that a
breach of this certification will be a violation of the Equal Employment Opportunity Clause in any contract
resulting from acceptance of this Bid. As used in this certification, the term “segregated facilities" means
any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating areas, time clocks,
locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are segregated by
explicit directive or are in fact segregated on the basis of race, color, religion, or national origin, because
of habit, local custom, or otherwise. The Bidder agrees that (except where he/she has obtained identical
certifications from proposed subcontractors) prior to the award of subcontracts exceeding $10,000 which
are not exempt from the provisions of the Equal Employment Opportunity Clause, that he/she will retain
such certifications in his/her files.

The Bidder further certifies in accordance with Act 43 (PL May 11, 2006) that he/she shall not knowingly
employ, or knowingly permit any of its subcontractors to knowingly employ, the labor services of an illegal
alien.
In the event that the Bidder:
(@) knowingly employs or knowingly permits any of its subcontractors to knowingly employ,
the labor services of an illegal alien; and
(b) the Bidder or any of its subcontractors are sentenced under Federal law for an offense
involving knowing use of labor by an illegal alien,

The Bidder shall be subject to penalty as prescribed in Pennsylvania Act 43 (PL May 11, 2006).

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001.

Date: , 20

(Name of Bidder)

Official Address By:
(including Zip Code):

(Title)

Employer Identification Number

END OF DOCUMENT 004533
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

DOCUMENT 004536 — EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT

PART 1 - GENERAL

11

A.

12

D.

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or any of
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the
contract whether it has participated in any previous contract or subcontract subject to the Equal
Employment Opportunity Clause; and, if so, whether it has filed all compliance reports due
under applicable instructions.

Where the certification indicates that the Bidder has not filed a compliance report due under
applicable instructions, such Bidder shall be required to submit a compliance report within
seven (7) calendar days after bid opening. No contract shall be awarded unless such report is
submitted.

CERTIFICATION BY BIDDER

Name and Address of Bidder (Include Zip Code)

Bidder has participated in a previous contract or subcontract subject to the Equal Employment
Opportunity Clause

Yes No

Compliance reports were required to be filed in connection with such contract or subcontract.
Yes No

Bidder has filed all compliance reports due under applicable instructions, including SF-100.

Yes No None Required

Have you ever been or are you being considered for sanction due to violation of Executive
Order 11246, as amended?

Yes No

05/21/2024 EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 004536 - 1



Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County

Freedom, Pennsylvania

Name and Title of Signer (Please Type)

Signature Date

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF DOCUMENT 004536
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

DOCUMENT 004546 — STATE CONTRACTOR RESPONSIBILITY AFFIDAVIT

PART 1 - GENERAL

11

A.

12

INSTRUCTIONS

The Bidder certifies for itself and its subcontractors that as of this date, neither the Bidder, nor
any other subcontractors, are under suspension or debarment by the Commonwealth or any
governmental entity, instrumentality, or authority.

1. If the Contractor cannot so certify, then it agrees to submit along its Bid/Contract, a
written explanation of why such certification cannot be made.

The Bidder also certifies that as of this date it has no tax liabilities or other Commonwealth
obligations, or has filed a timely administrative or judicial appeal of such liabilities or
obligations exist, or is subject to a duly approved deferred payment plan if such liabilities exist.

Effective the date of Contract through the termination date, the Bidder shall inform the
Commonwealth if, at any time during the term of the Contract, it becomes delinquent in the
payment of taxes, or other Commonwealth obligations, or if it or any of its subcontractors are
suspended or debarred by the Commonwealth, the federal government, or any other state or
governmental entity. Such notification shall be made within 15 days of the date of suspension
or debarment.

Failure to notify the Commonwealth of its suspension or debarment shall constitute an event of
default of the Contract.

1.  The Bidder agrees to reimburse the Commonwealth for reasonable costs of investigation
incurred by the Office of State Inspector General. The Bidder shall not be responsible for
investigative costs for investigations that do not result in Bidder’s suspension or
debarment.

CERTIFICATION BY BIDDER

Name and Address of Bidder (Include Zip Code)
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

B. Bidder certifies that it and its subcontractors are not under suspension or debarment.
_Yes ____ No
C. Bidder certifies that it has no tax liabilities or other Commonwealth obligations, or has filed an
appeal of such liabilities or obligations.
Yes No

Name and Title of Signer (Please Type)

Signature Date

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF DOCUMENT 004546
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

DOCUMENT 004547 — PUBLIC WORKS EMPLOYMENT VERIFICATION

COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT
VERIFICATION FORM

Date
Business or Organization Name (Employer)
Address
City State Zip Code

[] Contractor  [] Subcontractor (check one)

Contracting Public Body

Contract/Project No

Project Description

Project Location

As a contractor/subcontractor for the above referenced public works contract, | hereby affirm that as
of the above date, our company is in compliance with the Public Works Employment Verification
Act (‘the Act’) through utilization of the federal E-Verify Program (EVP) operated by the United
States Department of Homeland Security. To the best of my/our knowledge, all employees hired post
January 1, 2013 are authorized to work in the United States.

It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to
verify the employment eligibility of each new hire within five (5) business days of the employee start
date throughout the duration of the public works contract. Documentation confirming the use of the
federal EVP upon each new hire shall be maintained in the event of an investigation or audit.

I, , authorized representative of the company above, attest that the
information contained in this verification form is true and correct and understand that the submission
of false or misleading information in connection with the above verification shall be subject to
sanctions provided by law.

Authorized Representative Signature
END OF DOCUMENT 004547
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

DOCUMENT 004548 — WAIVER OF LIENS

KNOW ALL MEN BY THESE PRESENTS, that contemporaneously with the execution hereof, an
agreement has been entered into between Beaver County, with a principal place of business at 810 Third
Street, Beaver, PA 15009 (“Owner”),

AND

, with a principal place of business

at (“Contractor™)

relating to the construction and/or rehabilitation of a project upon the real estate located at 1235 3

Avenue, Freedom, Beaver County, Pennsylvania.

NOW THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part of the said
Contract and for the consideration therein set forth, that neither the undersigned Contractor, any
subcontractor or materialmen, nor any other person furnishing labor or materials to the said Contractor
under this Contract shall file a lien, commonly called a mechanic’s lien, for work done or materials
furnished to the said building or any part thereof, or to the grounds adjacent thereto.

The stipulation is made and intended to be filed with the County Prothonotary within ten (10) days after
date, in accordance with the requirements of Assembly of Pennsylvania, in such case provided.

IN WITNESS WHEREOF, the said parties hereto have hereunder set their hands and seals this
day of , 2024.

OWNER:

Witness Authorized Signature

CONTRACTOR:

Witness Authorized Signature

Title

END OF DOCUMENT 004548
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WATA pocument A101e - 2017

Standard Form of Agreement Between Owner and Contractor where the basis
of payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner: His docuni ﬁas l(ﬁ ortant Iegal
{Name, legal status, address and other information)

ar

Th tiés should complete
1 019=2017, Exhibii A,

nce and Bonds,

\p raneously with this
Agreement.

and the Contractor:
(Name, legal status, address and other information)

AlA Document A201°-2017,
General Conditions of the
Contract for Construction, is
adoptled in this document by
referance. Do not use with other
genaral conditions unless this
document is modified.

for the following Project:
(Name, location and detailed description)

The Architect:
{Name, legal status, address and othe,
s

The Owner and Contractor agree as follows.

AlA Document A101® — 2017, Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by

The American nstitute of Architects. All rights reserved. The “American Instilute of Architects,” “AIA," the AIA Logo, "A101,” and "AlA Contract Documents” 1 i

are reglsterad frademarks and may not ba used without permission. To report copytight viclations, e-mall copyright@ala.org. ]
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS GONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL CCMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEQUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS
EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the al; Supplementary, and other

Conditions), Drawings, Specifications, Addenda issued p 4 ceenti ement, other documents listed in

this Agreement, and Modifications issued after executj , onit,-allig h'chfformfthercontractfandfarefasfffi —
3 5 *, l o

fully a part of the Contract as if attached to this Agreciig t represents the entire and

integrated agreement between the parties hereto a sditations, or agreements, either

written or oral. An enumeration of the Contract 1ﬁcdt10n appears in Article 9

ARTICLE 2 THE WORK GF THIS CONTRACLs : . .
The Contractor shall fully execute the We cribed i ‘oritragt Documents, except as specifically indicated in the

means fo determine the date of commencement of the Work.)

ke .
If a date ork is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contrac all be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

[ Not later than () calendar days from the date of commencement of the Work.

Init AlA Document A101° — 2017, Copyright @ 1915, 1918, 1925, 1937, 1961, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by
nit. The American Institute of Architects. All rights reserved. The "American Institufe of Architects,” “AlA," the AIA Logo, "A101,” and "AlA Contract Documents” 2
are registered trademarks and may notf be used without permission. To report copyright viotations, e-mail copyrighi@ala.org.



Init.

L By-the-following-date
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion
of such portions by the following dates:

Portion of Work Substantial Completion Dats

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Sectign
any, shall be assessed as set forth in Section 4.5,

ARTICLE 4 CONTRACT SUM ‘
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for th 6“11tLt’actorz ' ¢ of the
Contract, The Contract Sum shall be (§ ), subject to additions and deduction ; & Contract

Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

ltem Price

§ 4.2.2 Subject to the conditions noted below, the folly ; i Y the Owner following
execution of this Agreement. Upon acceptance, the O
(Insert below each alternaie and the conditions tha

ltem Conditions for Acceptance

§ 4.3 Allowances, if any, included i
(Identify each allowance.)

(Idengify the i it b d.quantity limitations, if any, to which the unit price will be applicable.)

Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages,.i

(Insert terms an v liquidated damages, if any.)

§ 4.6 Other:
(Inseri provisions for borus or other incentives, if any, that might result in a change to the Contract Sum.)

AlA Document A1812 — 2017. Copyright ® 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1921, 1897, 2007 and 2017 by
The American Insiitute of Architects. All rights raserved. The "Amarican Institute of Architects.” "AIA,” the AIA Logo, "A101,” and "AlA Gontract Documents”
are ragisiered trademarks and may not be used without permissicn. To report copyright viclations, e-mall copyright@ala.org.



} ARTICLE 5 PAYMENTS

| § 5.1 Progress Payments _

! § 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
! issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as

; provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
| month, or as follows: -

month If an Application for Payment is received by the Architect after theapp
of the amount certified shall be made by the Owner not later than ()
Application for Payment.
(Federal, state or local laws may requive payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recenf
in accordance with the Contract Documents, The schedule of values ;
various portions of the Work, The schedule of values shall be pre
substantiate its accuracy, as the Architect may require. This sch
Contractor’s Applications for Payment.

&5 su
u%t re Cgﬁ act Sum among the

i

§ 5.1.5 Applications for Payment shall show the percent i ion o on of the Work as of the end of

4 o the perlod covered by the Application for Paymentﬁ%

&
Y
subject to other provisions of the Contract Do
follows: ;

A That portion of the Contract
.2 That portion of the Contract Su

by the Owner,
That portion ¢

11 then be reduced by:
viously paid by the Owner;

rformed by others the Contractor intends to pay;

or defects discovered since the last payment application, any amount for which the
old payment, or nullify a Certificate of Payment in whole ot in part, as provided in
cument A201-2017; and

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage fiom each Application for Payment. The amount of
retainage may be limited by governing law.)

AlA Document A101° — 2017, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by
The American Institute of Architects. All rights reserved. The "American Institule of Architects,” "AlA,” the AlA Logo, "A1(1,” and "AlA Coniract Documents”
are registered trademarks and may not be used without permission. To report copyright violations, e-mall copyright@ala.org.
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§.5.1.7.1.1_The following items. are not subject to retainage:

Init.

(Insert any ifems not subject to the withholding of vetainage, such as general conditions, insurance, eic,)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage esiablished in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section-3,:3.2, insert

provisions for such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Comp"f“"‘ ) !
submit an Application for Payment that includes the retainage withheld frofr: pric icatig ; rsuant to
this Section 3.1.7. The Application for Payment submitted at Substantial Comp :
follows:

{Insert any other conditions for velease of retainage upon Substantial Completion.)

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpai
Contractor when

1 the Contractor has fully perfor

2

nfract gfi bear interest from the date payment is due at the rate stated below, or
liitg from time to time at the place where the Project is located.

§ 6.1 Initial Decision Maker
The Architect williserve ag itial Decision Maker pursuant to Article 15 of ATA Document A2(1-2017, unless the
parties appoint b ¢f individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutu gree, insert the name, address and other contact information of the Initial Decision Maker, if

other than the Avrchitect.)
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§ 6.2 Binding Dispute Resolufion

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

{Check the appropriate box.)

[ Arbitration pursuant to Section 15.4 of AIA Document A201-2017

L] Litigation in a court of competent jurisdiction

[ other {Specify))

It the Owner and Contractor do not select a method of binding dispute resolu
writing to a binding dispute resolution method other than litigation, Claims will b
competent jurisdiction.

ARTICLE7 TERMINATION OR SUSPENSION . -
§ 7.1 The Contract may be terminated by the Owner or the Contractor i icle 14 6FATA Document
A201-2017, A

d\nce with
ullows

the Owner’s convenience )

Enit.

§ 7.2 The Work may be suspended by the Owni yidethin Article 14 of AIA Document A201-2017,

ARTICLE 8 MISCELLANECUS PROVISIONS:
§ 8.1 Where reference is made in this Agr ;
Document, the reference refers to that provisio nded or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representati
{Name, address, email addr

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other

party.

AlA Document A1012 — 2017. Copyright @ 1915, 1918, 1825, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by
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Init.

§.8.5.Insurance.and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101TM—
2017, Standard Form of Agreement Between Qwner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the
Contract Documents,

§ 8.6 Notice in electronic format, pursuant to Article 1 of ATA Document A201-2017, may !
AJA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, lf
set forth beiow

/rdance with
otherwise

Jormat suck as name, title, and email address of the rectpzen.t and whethef'
generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
ATA Document A101™-2017, Standard Fo
ATA Document A101™-2017, Exhibit
ATA Document A201™-2017, Genera {

R

indicated below:
{Insert the date of the E203-20

b5 Drawings

Number Date

Spe:ciﬁcai:ioqt
Title Date Pages
Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9,

.8 Other Exhibits:
(Check all boxes that apply and include appropriaie information identifying the exhibit where required.)

[] AIA Document B204™_2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

AlA Document A101¢ - 2017, Copyright ® 1915, 1218, 1925, 1937, 1951, 1958, 1061, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by
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[1 The Sustainability Plan:

Title Date Pages

O] Supplementary and other Conditions of the Contract:

Pocument Title

9 Other documents, if any, listed below:
(List here any additional documents that are intended to fo
Document A201™-2017 provides that the advertiseme

requirements, and other information furnished by

proposals, are not part of the Contract Documents; enumerated in

Init.

OWNER ¢Signature)

(Printed name and title)

AlA Document A101® = 2017, Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 19641, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by
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¥ AT A pocument A101© - 2017 Exhibit A
insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the
Contractor, dated the day of in the year
{(In words, indicate day, month and year,)

for the following PROJECT:

as jrfiportant legal
{(Name and location or address) Sl

Co tion with

THE OWNER:

(Name, legal status and address) ument A2016-2017, General

ians of the Contract for

A201#-2017 contains additional
insurance provisions, :

THE CONTRACTOR:
{Naine, legal status and address)

TABLE OF ARTICLES
A1 GENERAL

A2  OWNER'S INSURANCE
A3 CONTRACTOR'S INSURANGE AND BOND:
A4  SPECIAL TERMS AND COND TiONS
ARTICLE A1 GENERAL

fiinsurance, and provide bonds, as set forth in this Exhibit, As
fers to AIA Document A201™-2017, General Conditions of the

2 OWNER'S

£

gw Owner shall secure the insurance, and provide evidence of the coverage,

on the Contractor’s request, provide a copy of the property insurance policy or
¢ copy of the policy or policies provided shall contain all applicable conditions,
definitions, exclusions, and endorsements.

e

§ A.2.3 Required Property Insurance :
§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase and
maintain, from an insurance company or insurance companies law{ully authorized to issue insurance in the jurisdiction
where the Project is locaied, property insurance written on a builder's risk *all-risks” completed value or equivalent

policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The Owner’s

AlA Document A101° - 20117 Exhibit A. Copyright © 2017 by The American Institute of Archliects. All rights reserved. The "American Institute of
Architects,” "AlA,” the AIA Logo, “A101," and “AlA Contract Documents” are registered trademarks and may not be used without permission.To report 1
copyright violations, e-mail copyright@ala.org.
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Init,

property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of subsequent
Modifications and labor performed and materials or equipment supplied by others. The property insurance shall be
maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise provided in
the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance shall inclnde
the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds, This insurance
shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide covera ‘ O i hysical loss
or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischi apse; eaithquake,

are as follows:
(Tndicate below the cause of loss and any applicable sub-limit.)

Cause of Loss Sub-Limi¢

g and startup. The insurance
plicable legal requirements,
quired as a result of such

shall also cover debris removal, including demolition occasioned b
and reasonable compensation for the Architect’s and Contractor’s sét:

Coverage

: pletion, the Owner shall continue the insurance

ce the insurahce olicy required under Section A.2.3.1 with property
T 0 0 . . »

at shall remalhﬁ‘inrgffect until expiration of the period for correction

Conditions.

§ A.23.1.3 Unless the parties agree otherwis

required by Section A.2.3.1 or, if necessat

insurance written for the total value of the Pr(%&

of the Work set forth in Section 12.2.2 of the G&
il

oy existing structure or constructing an addition to an existing structure, the Owner
infilthe expiration of the period for correction of Work as set forth in Section 12.2.2 of the
General Conditio --‘groperty insurance, on a replacement cost basis, protecting the existing structure against

direct physical kg from the causes of loss identified in Section A.2.3.1, notwithstanding the undertaking of

the Work, The Owner shall be responsible for all co-insurance penalties.

§ A.2.4 Optional Extended Property Insurance.

The Owner shall purchase and maintain the insurance selected and described below,

(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to the
description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or other
conditions in the fill point below the selected item.)

AlA Document A1041® — 2017 Exhibit A. Copytight © 2017 by The American Institute of Architects. All rights reserved. The “Amarican Institute of
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§ A.2.5 Other Optional Insur ‘
The Owner shal (;h\
{Select the types'd
next fo the description(s) of selected insurance.)

- —E-§-A2.4:1 boss-of Use; Business-Interruption;-and Delay-in-Gompletion-Insuranee; to reimburse-the— - ——

Owner for loss of use of the Owner’s propetty, ot the inability to conduct normal operations due to a
covered cause of loss.

[] §A.2.4.2 Ordinance or Law Insurance, for the reasonabie and necessary costs to satlsfy the minimum
requirements of the enforcement of any law or ordinance regulating the de truction,
repair, replacement or use of the Project.

[ §A.2.4.3 Expediting Cost Insurancs, for the reasonable and
damage to insured property, and to expedite the permanent tepair: 3} aged
property.

L] § A.2.4.4 Extra Expense Insurance, to provide reimbur 16 teasonable and necessary excess
costs incurred during the period of restoration o roperty that are over and
above the total costs that would normally have'
loss or damage occurtred.

] § A.2.4.5 Civil Authority Insurance, fq‘ 03ses Of COS]
prohibiting access to the Project,:provided such orde direct rés 7 of physical damage covered
under the required property i

the necessary interruption of the insured’s business
, ot egress from, the Project as a direct result of physical

maintain the insurance selected below.
ve the Owner is required lo purchase and maintain by placing an X in the box(es)

Ol § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach,
including costs of investigating a potential or actual breach of confidential or private information.
(Indicate applicable imits of coverage or other conditions in the fill point below.)
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[ §A.2.5.2Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

ARTICLE A.3 CONTRACTOR'S INSURANGCE AND BONDS
§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates,pf\insurance al
evidencing compliance with the requirements in this Article A.3 at the following times: (
the Work; (2) upon renewal or replacement of each required policy of insurang %“n
request. An additional certificate evidencing continuation of commercial liability:

Init.

(ISO) forms CG 20 10 07 04, CG 20 37 07 04,
2032 07 04.

§ A.3.2.1 The Contractor shall p
company or insurance compani
The Contractor shall maintai

otized 16 Is5He insurance in the jurisdiction where the Project is located.
ance until the expiration of the period for correction of Work as set
hless a different duration is stated below:

lity insurance for the Project written on an occurrence form with policy limits of not less
11‘3? ce, ($_ ) general aggregate, and ( $__) aggregate for products-

] gj ing coverage for claims including

_ ¢ of bodily injury, sickness or discase, including occupational sickness or disease, and

déa yperson;

2 personal mjury and advertising injury;

.3 damages because of physical damage to, or destruction of, tangible propetty, including the loss of use of

such property;
4 bodily injury or property damage arising out of completed operations; and
5  the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.
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Init.

__§A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not containan

exclusion or restriction of coverage for the following:

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.

.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.

3 Claims for bodily injury other than to employees of the insured.

4 Claims for indemnity under Section 3.18 of the General Conditions arising ou_
the insured :

.5 Claims or loss excluded under a prior work endorsement or other similar

6  Claims or loss due to physical damage under a prior injury endorsement o
language.

7 Claims related to residential, multi-family, or other habitatioiial
on such a project. ‘

.8 Claims related to roofing, if the Work involves roofing.

9 Claims related to exterior insulation finish systems (EIFS), synthetic s
or surfaces, if the Work involves such coatings or surfaces;!

A0 Claims related to earth subsidence or movement, wherg th .

A1 Claims related to explosion, collapse, and undergroun Work involves such hazards.

umbrella liability insurance p10v1de NAITOWer COVerage
haustion of the underlying limits only through the

§ A.3.2.6 Employers’ Liability

(% Yeachaccident, ($_ )each
employee, and (% '

rofessional services as part of the Work, the Contractor shall procure
erformance of the professional services, with policy limits of not less than
($__ )inthe aggregate.

olicy limits of not less than ($_ ) perclaimand ($_ Dinthe

r-Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability and
Pollution Liability ce policy, with combined policy limits of not less than ($__ ) per claim and

($__)in the aggregate.

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such
activities, with policy limits of not less than ($__ ) perclaim and {$_ )inthe aggregate.

§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not lessthan ~ {§ _ ) per claim and (3 )inthe apgregate,
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- proceeds of-theproperty-insurance it the-General Conditions-unless

§ A.3.3 Contractor's Other Insurance Coverage
§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in
Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required fo maintain any of the types of insurance selected below for a duration other than the
expiration of the period for correction of Work, state the duration.)

Section A.3.3.1.
(Select the types of insurance the Contractor is required to purchase and m
the description(s) of selected insurance. Where policy limits are provided, inclu

point.}

O § A.3.3.2.1 Property insurance of the same type and
Section A.2.3, which, if selected in this section A. 3
purchase and maintain such insurance except insure

Qtion A.2.3.1.3 and Section
nder Section A.2.3 except to
-S woer the amount of any

deductible, and the Owner shall be responslble for.Josses withi }“deductibfe. Upon request, the
sproperty” insurance policy or policies

otherwise set forth below.
(Where the Contractor’s obliga
obligations as described un
Additionally, if a party othéds

drance differs from the Owner's

differences in the space below.

sewill be responsible for adjusting and settling a loss with
Soeds of property insurance in accordance with Article

Liability Ing irance, with policy limits of not less than (8_)

iability Insurance, with policy limits of not lessthan __ (§ )
4)'in the aggregate, for liability arising from the encapsulatlon removal,
atidn, and disposal of asbestos-containing materials.

insurance on an “all-risks” completed value form, covering property owned by the
ased on the Project, including scaffolding and other equipment.

.6 Other Insurance
(Lzst below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits
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§ A.3.4 Performance Bond and Payment Bond
The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located, as follows:

{Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond

Performance Bond

Payment and Performance Bonds shall be ATA Document A312™, PaymentBond and Performarg
provisions identical to AIA Document A312™, current as of the date of th \

ARTICLE A4 SPECIAL TERMS AND CONDITIONS
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LI A Document A312® - 2010

Performance Bond

CONTRACTOR: SURETY:

(Name, legal staius and address) (Name, legal status and principal place
of business)

OWNER:

{Name, legal status and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
(Name and location)

BOND
Date:
{Not earlier than Construction Contract Date)

Amount:

Modifications to this Bond: [ None

COMTRACTOR AS PRINCIPAL

Company: (Corp (Corporate Seal)

Signature:
Name
and Title:

AGENT or BR : ’ : OWNER'S REPRESENTATIVE:
(Architect, Engineer or other party.)

AlA Document A312 - 2010 Performance Bond. All rights reserved. “The American Institute of Architects,” “American institute of Architects,” "AlA,” the AlA
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Consfruction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is conSldc ing declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting.a
the Owner, Contractor and Surety to discuss the Contractor’s performance, If'{

request such a c,onference If the Surety timely requests a conference, the Ownersshall.
the Owncr agrees otherwnse any conference requested undcr t ct1on 3.1 shalk by

Default;

.2 the Owner declares a Contractor Default, terminates the Co fies the Surety;
and

3 the Owner has agreed to pay the Balance of the Contract ith the™terms of the
Construction Contract to the Surety or to a contractor sel G ‘the Gonstruction Contract.

1 not constitute a failure
its obligations, except to

§ 4 Failure on the patt of the Owner to comply with the notice require
to comply with a condition precedent to the Surety’s obhgatlo

Inlt.

)

the extent the_Surety demonstrates-actual prejudice

§ 5 When the Owner has satisfied the conditions of Sectig [ the Surety’s expense

take one of the following actions:

§ 5.2 Undertake to perform and complete theiConstructi f, through its agents or independent
contractors; > i

tors acceptable to the Owner for a contract for

ed on the Construction Contract, and pay to the Owner the
the Balance of the Contract Price incurred by the Owner as

ermine the amount for which it may be liable to the Owner and, as soon as
jpunt is determined, make payment to the Owner; or

remedy available tol‘th OWner If the Surety proceeds as pr0v1ded in Section 5.4, and the Owner refuses the payment
or the Surety has denied liability, in whole or in part, without firther notice the Owner shall be entitled to enforce any
remedy available to the Owner.
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-._§ 7If the Surety-elects to.act-under_Section 5.1,.5.2.or 5.3, then the.responsibilities of the_Surety to_the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the
Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for

.1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

2  additional legal, design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and

3 liquidated damages, or if no liquidated damages are specified in the Construction C ctual
damages caused by delayed performance or non-performance of the Contractor g

§ 8 The Surety shall not be liable to the Owner or others for obligations of th
Construction Contract, and the Balance of the Contract Price shall not be red

heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of tini 0. Contract or to
related subcontraets, purchase orders and other obligations.

petent jurisdiction in
years after a declaration

§ 11 Any proceeding, legal or equitable, under this Bond may be instj
the location in which the work or part of the work is located and shal):
of Contractor Default or within two years after the Contractor ceased w

the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contract
on which their signature appears.

§ 13 When this Bond has been furnished to comp
the construction was to be performed, any pi®;
shall be deemed deleted herefrom and prnvisi%i‘
deemed incorporated herein. When so furnished,
not as a cornmon law bond. ik

§ 14 Definitions L
§ 14.1 Balance of the Contract Pfige’ The tg

§;l
g Contractor, which has not been remedied or waived, to perform or otherwise to
8 %nstruction Contract.

Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312 — 2010 Performance Bond. Al rights reserved. "The American Institute of Architacts,” “American Institute of Architects,” "AlA,” the AlA
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§ 16 Modifications to this bond are as follows:

(Space is provided below for ad, tal signatures of added parties, other than those appearing on the cover page.)

GONTRACTOR AS PRINCIP SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Neame and Title;

Address Address

AlA Document A312 — 2010 Performance Bond. All rights reserved. “The American Institute of Architects,” “"American Institute of Architects,” “AlA." the AIA
logo, and “AlA Contract Documents” are trademarks of The American Institute of Architacts. To report copyright vielations, e-maill
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LT A Document A312¢ - 2010

Payment Bond

TRUW

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:
(Name, legal status and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description;
(Name and location)

BOND
Date:
(Not earlier than Construction Contract Date)

Amount:
Modifications to this Bond: [ None

CONTRACTOR AS PRINCIPAL

Company: {1 Carpo'x {Corporate Seal)

Signature:

Name ¥
and Title and Title:
{Any add last page of this Payment Bond.)

ddress and telephone)
OWNER'S REPRESENTATIVE:
{Architeci, Engineer or other party:)

AlA Document A312 — 2010 Payment Bond. All rights reserved. “The American Institute of Architects,” "American Institute of Architects,” "AlA," ihe Al logo,
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, exccutors, administrators, successors
and assigns to the Owner to pay for labor, maferials and equipment furnished for use in the performance of the
Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor prompily makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity secking payment for labor, materials
or equipment fiurnished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bend.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the,

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall pro pl
defend, indemnify and hold harmless the Owner against a duly tendered claim, demar

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after

§ 5.1 Claimants, who do not have a direct contract with the Contractor,
A have furnished a written notice of non-payment to the

amount claimed and the name of the party to whom th

supplied or for whom the labor was done or performed W

performed labor or last furnished materials or equi ment

.2 have sent a-Claim to-the Surety (at the-addr

Factor, stating 1
trials were, or

§ 5.2 Claimants, who are employed by er have a direct ¢
the address described in Section 13),

§ 6 If a notice of non-payment required by Secti
satisfy a Claitant’s obligation to furnish a writt

Q}Elons 5.1 or 527 whichever is applicable, the Surety shall
actions:

reached agreement, If, however, the Surety fails to discharge its
on 7. 2 the Surety shall indemnify the Claimant for the reasonable attorney’s
cover any sums found to be due and owing to the Claimant.

by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subiect to the Owner’s priority to use the funds for the completion of the work.
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- — e .—§10-The Surety shall not be-liable-to.the Owner, Claimants or.others for obligations_of the Contractor that are

unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf
of, Claimants or otherwise have any obligations te Claimants under this Bond,

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
Jjurisdiction in the state in which the project that is the subject of the Construction Contract is logs
explratton of one year from the date (1) on which the Clalmant sent a Clalm to the Surety purst pf)to

pr0v151ons of this Paragraph are void or prohxblted by law, the mmlmum per
defense in the jurisdiction of the suit shall be applicable.

sufficient compliance as of the date received.

t in the location where
ry or legal requirement
{equirement shall be

d as a statutory bond and

§ 14 When this Bond has been furnished to comply with a statutory or
the construction was to be performed, any provision in this Bond confl
shall be deemed deleted herefrom and provisions conforming to suc]
deemed incorporated herein, When so furnished, the intent is that this
not as a commoen law bond.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claiman
A the name of the Claimant;
2  the name of the person for w

¢ )naterials or equiptnent furnished;
a copy of the agreement or pur

ich labor, materials or equipment was

Qtpment furmshed
);bor or last furnished materials or equipment for use in

having a direct contract with the Contractor or with a subcontractor of the

or equipment for use in the performance of the Construction Contract. The term
r entity that has rightfully asserted a claim under an applicable mechanic’s lien
érty upon which the Project is located. The intent of this Bond shall be to
“labor, materials or equipment” that part of water, gas, power, light, heat, oil,
gasoline, telephone seryi 4l equipment used in the Construction Contract, architectural and engineering
services required fo ¢ of the work of the Contractor and the Contractor’s subcontractors, and all other
items for which a mechinic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

include w1th0ut Tlimitation in th :

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
inctuding all Contract Documents and all changes made to the agreement and the Contract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Coniractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

i 5}’ & .
(Space is provided below for ad;f al signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPA SURETY

Company: {Corporate Seal) Company: (Corporate Seal)
Signature: ' Signature:

Name and Title: Name and Title:

Address Address

AlA Document A312 — 2010 Paymeni Bond. All rights reserved. “The American Institute of Architects,” "American Institute of Architects,” “AlA," the AlA logo,
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Document A313™ — 2020

Warranty Bond

CONTRACTOR/PRINCIPAL: SURETY:
(Name, legal status, and address) (Name, legal status, and address)

This document has important
QOWNER/OBLIGEE:

’gnces
.with.an attorney is

(Name, legal status, and address)
: gcr wit

nce to
CON.STRUCTION CONTRACT 7, Owner or
Date: shall be considered
" ere applicable
Description:

(Name and location)

BOND

Term of the Bond
The Term of this Bond commences on the date of final completion und thc\
Construction Coniract and continues for a period of 2 years, §
below, notwithstanding a longer warranty period set forth:

Amount of this Bond: $

Modifications to this Bond: [ None

CONTRACTOR AS PRINCIPAL
Company: {Corporate Seal) (Corporate Seal)
Signature:
Name
and Title:
of%zzs Warranty Bond.)

, and telephone)
OWNER'S REPRESENTATIVE:
{Architect, Engineer, or other party:)
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§ 1 During the Term of the Bond, the Contractor and Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors and assigns (o the Owner for the Contractor’s warranty obligations set forth in the
Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor safisfies its warranty obligations under the Construction Contract, the Surely and the Contractor
shall have no obligation under this Bond, It is understood and agreed that in no event shall the Surety’s obligations

under this Bond extend to warranties provided by the Contractor’s suppliers and manufacturers,
§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under 3ond shall arise
after:

A the Owner first provides notice to the Contractor and the Surety during th
Owner’s intent to declare a Contractor Default;

.Z  the Contractor fails to remedy the Contracter Default withi;;-%-*:rqasonable
and,

3 the Owner declares a Confractor Default and notifies the Sure

§ 4 Failure on the part of the Owner to comply with the notice requirement in Sectio
comply with a condition precedent to the Surety’s obligations, or relea )
extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the
at the Surety’s expense, remedy the Contractor’s Default. The $
the Contractor to remedy the Contractor’s Default.

Init.

that the Surety perform its obligations under this Bon
to the Owner.

§ 7 The responsibilities of the Surety to the O

Construction Contract, and the responsibilities
under the Construction Contract. The Sure
of the Contractor for correction of defective W
design professional costs resulting from the Conitra
Surety under Section 5.

{grforth the new expiration date.
Bond, the Bond shall be considered one continuous bond.

failuré to extend the Term of this Bond nor the Contractor’s failure to provide a
other acceptable security shall be considered a breach or default by the Surety or

der this Bond is limited to the Amount of this Bond indicated on Page 1, regardless of
xtended, the length of time this Bond remains in force, and the number of preminms

§ 10 No right of action shall acerue on this Bond to any person or entity other than the Owner or its heirs, executors,
administrators, successors and assigns.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the
location in which the work of the Contractor required by the Construction Contract is located and shall be instituted
within two years after a declaration of Contractor Default. If the provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be
applicable.
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§12 Notice to the Sufety, the Owner or the Contractor shall be in wr[tu_;g and mailed or delivered to the address shown
on the first page of this Bond.

§ 13 Provisions in this Bond that conflict with applicable statutoty or other legal requirements shall be deemed deleted
herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein.

§ 14 Definitions
§ 14.1 Construction Contract. The agreement between the Owner and Contractor identified on the cover page including
all Coniract Documents and changes made to the agreement and the Contract Documents.

§ 14.2 Contractor Default. Failure of the Contractor, which has not been remedied or waiv
comply with the warranties required under the Construction Contract.

§ 14.3 Owner Default. Failure of the Owner, which has not been remedied o
with the other material terms of the Construction Contract.

is located,

‘ferm Contractor in this Bond
r,

§ 15 If this Bond is issued for an agreement between a Contracto

\,{bcontractor
shall be deemed to be Subcontractor and the term Owner shall be

.to be Con

§ 16 Modifications to this Bond are as follows:

'or additional signatures of added parties, other than those appearing on the cover page.)

(Space is providec

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal)  Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address
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Continuation Sheet

...m.>~> Document G703® — 1992

ATIA Document G702%, Application and Certificate for Payment, or G732™, Application and Certificate for APPLICATION zo.
Payment, Construction Manager as Adviser Edition, containing Confractor’s signed certification is attached. APPLICATION D.
Use Column I on Contracts where variable retainage for line items may apply.
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!

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

THE OWNER:
{Name, legal status and address)

THE ARCHITECT:

ment AS03™, Guide for
(Name, legal status and address)

entary Conditions.

TABLE OF ARTICLES

1 GENERAL PROVISIONS
2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

10
"
12
13
14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3, 12.3

Acceptance of Work
9.6.6,9.8.2,99.3,9.10.1, 9.10.3,12.3
Access to Work

3.16,6.2.1,12.1

Accident Prevention

10

Acts and Omissions .
32,33.2,3.12.8,3.18,4.23,831,95.1,10.2.5,
10.2.8,13.3.2, 14,1, 15.1.2, 152
Addenda

1.1.1

Additional Costs, Claims for
3.74,3.7.5,103.2, 15.1.5

Additional Inspections and Testing
942,683, 12.2.1,134

Additional Time, Claims for
3.24,374,3.75,3.102,832,15.1.6
Administration of the Contract
3.1.3,42,94,95

init.

Advertisement or Invitation to Bid
1.1.1

Aesthetic Effect

4.2.13

Alfowances

38

Applications for Payment
4.2.5,739,92,93,94,95.1,954,96.3,
Approvals
2.1.1,2.3.1,2.5,3.1.3,3.102,3.12.
427,932, 13.4.1
Arbitration
8.3.1,153.2,154
ARCHITECT

4
Architect,
4.1.1
Architect

, 12, 1 12.2.1,
: 21
Responsibility

2,42.1,42.2,423,
2.1,74,942,

2.1.1,3.12.4,312.8, 3.12.10, 4,
42.6,427,42.10,42.12,4,
0.54,964,15.14
Architect’s Additional Services and Expenses
25,12.2.1,134.2,13.4.3, 1424

Architect’s Administration of the Contract
3.1.3,3.74,152,94.1,9.5

Architect’s Approvals
2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,4.2.6,12.1.2,122.1

: N Basic Definitions
> 1.1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.74,426,42.7,42.11,42,12,4.2.13, 42.14, 6.3,
734,739,813,83.1,92,94.1,95,984,99.1,
1342,15.2

Architect’s Inspections
374,422,429,942,9.83,99
Architect’s Instructions
324,33.1,42.6,4.2.7,134
Architect’s Interpretations
42.11,42.12
Architect’s
42.10 :
Architect’s Relati
1.1.2,1.5,2.3.3,3.13;
3.5,3.74,3.15,39.2,

1,134

g_z '93,9.4,9.5,
32,134,152

Bidding Requirements

1.1.1

Binding Dispute Resolution
8.3.1,9.7,11.5,13.1,15.1.2,15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1, 15.3.2, 15.3.3, 154.1

Bonds, Lien

7.344,9.6.8,9.102,9.10.3

Bonds, Performance, and Payment
73.44,9.6.7,9.103,11.1.2,11.1.3, 11.5
Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5

Certificates for Payment
42.1,4.25,42.9,933,94,9.5,96.1,9.6.6, 9.7,
9.10.1,9.103,14.1.1.3, 14.24,15.1.4
Certificates of Inspection, Testing or Approval
13.4.4
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Certificates of Insurance
9.10.2

Change Orders
1.1.1,3.42,3.74,3823,3.11,3.12.8,42.8,52.3,
7.12,7.13,7.2,73.2,73.7,73.9, 7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2, 11,2, 11.5, 12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,42.8,7,72.1,73.1,74,83.1,93.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
324,6.1.1,6.3,73.9,93.3,9,104, 106.3.3, 15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.24,33.1,374,7.3.9,9.52,10.2.5,10.3.2,15.1.5
Claims for Additional Time
3.24,33.1,3.74,6.1.1,832,952,10.3.2,15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.24,3.18,83.3,95.1,9.6.7,10.2.5, 10.3.3, 11.3,
11.3.2,14.24,15.1.7

Claims Subject to Arbitration
154.1

Cleaning Up

3.15,6.3 ;
Commencement of the Work, Conditions Relat{n
22.1,3.22,34.1,3.7.1,3.10.1,3.12.6, 5.2.1, 5.2¢
6.2.2,8.1.2,8.22,83.1,11.1, 11.2, 15:%

8.1.2
Communications
391,424

Completion, Co
3.4.1,3.11,

23.2,32.3,3.6,3.7 % 12.10
13.3, 13.4.1, 13.4.2¢
154.2,154.3
Concealed or Unknown Conditions
3.74,42.8,83.1,103

Conditions of the Conitact

1.1.1,6.1.1,6.14

Consent, Written
34.2,3.14.2,4,1.2,9.8.5,99.1,9.10.2,9.10.3, 13.2,
154.4.2

6.4,10.2.2, 13.1,
42.13,152.8,

Consolidation or Joinder
15.4.4
CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Congstraction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,42.8

2,94,.2,95.14,96.7,9.7,103.2, 11.5, 12.1.2, 12.3,
47 14.3.2, 15.1.42,15.1.5,15.2.5

ract Sum, Definition of

921

Contract Time

1.1.4,22.1,2.2.2,374,3.75,3.10.2,5.2.3,6.1.5,

72.13,73.1,73.5,73.6,7,7,7.3.10,74,8.1.1,8.2.1,

8.23,83.1,951,9.7,103.2,12.1.1,12.1.2, 143.2,

15.14.2,151.6.1,152.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,61.2

Contractor’s Construction and Submittal Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3,15.1.6.2

Contractor’s Employees

224,332,343,3.81,39,3.182,4.2.3,4.2.6, 102,

10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors

and Owner’s Forces

3.12.5,3.142,4.24,6,113,12.24
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Conlractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.32,3.18.1,3.182,42.4,5,9.6.2,9.6.7,
9.102,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.24,3.3.1,34.2,
3.5.1,374,3.10,3.11,3.12,3.16,3.18,4.2, 5.2, 6.2.2,
7,83.1,9.2,9.3,94,9.5,9.7,9.8,9.9,10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,322,35,3.12.6,62.2,82.1,933,9.82
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Coniractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2, 93, 9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

39,1026

Contractor’s Supervision and Construction Procedures

Init.

1.2.2,3.3,34,3.12.10,42.2,42.7,6.13,6.24,7.1.3,
7.3.4, 736 8.2,10,12,14, 1514
Coordination and Correlation
1.2,3.2.1,33.1,3,10,3.12.,6,6.1.3, 6.2.1
Copies Furnished of Drawings and Specificationg
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Cortection of Work
2.5,373,942,982,9.83,9.9.1,
15.1.3.1,151.3.2,152.1
Correlation and Intent of the
12

Cost, Definition of
7.3.4

Conlractors
3.142,624,102.12,10.2.5
Damage to the Wogﬂk
3.14.2,99.1, 10.2.12¢
Damages, Claims for
324,3.18,6.1.1,833,95.1,96.7,1033, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay

6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 143.2

Date of Commencement of the Work, Definition of
8.1.2

10:2:5,104, 12.2.4

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Degisions of the Architect
374,426,427,42.11,4212,4213,6,3,7.34,
739,813,83.1,92,94,951,984,9.91,134.2,
142.2,14.24,15.1,15.2
Decisions to Withhold Certifj
54.1,95,97,141.13
Defective or Nonconformi
Rejection and Correction 0

9,104, 12.2.1
Definitions

bt

Em pencies
10.4, 14.1.1.2, 15.1.5
Employees, Contractor’s

2,332 343,3.8.1,3.9,3.182,423,42.6,102, 1033,

11.3,14.1,14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
42.6,42.7,52.1,62.1,7.34,93.2,93.3,9.5.1.3,
9.102,102.1,10.2.4,142.1.1,142.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.34,2.3,6,3.1,33.1, 34.1,3.7.1,
3.10.1,3.12,3.14, 4.2, 6.2.2,7.1.3, 7.3.6, 8.2, 9.5.1,
99.1,102,10.3,12.1, 122, 14.2, 14.3.1, 15.1.4
Extensions of Time
324,374,523,721,73,74,95.1,9.7,103.2,
10.4,14.3,15.1.6, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2

Faulty Work

{See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,982,910,12.3,14.2.4,144.3
Financial Arrangements, Owner’s
22.1,13.22,14.1.14

GENERAL PROVISIONS
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Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances

10.2.4,10.3

Identification of Subcontractors and Suppliers

521

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3

Information and Services Required of the Owner
2,12,2.2,23,322,312.10.1,6.1.3,6.14,6.2.5,
9.6.1,9.92,9.103,103.3,11.2,134.1, 13.4.2,
14.1.1.4,141.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,151.4.2,152.1,152.2,1523,1524,152.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,152.1,15.2.2,15.2.3, 1524, 15.2.5
Injury or Damage te Person or Property

10,2.8, 10.4

Inspections
3.1.3,3.33,3.71,422,426,429,942,983,99.2,
9.10.1,12.2,1, 134

Instructions to Bidders

1.1.1

Instructions to the Contractor
324,33.1,38.1,52,1,7,82.2,12,13.4.2
Instruments of Service, Definition of
1.1.7

Insurance
6.1.1,7.3.4,822,932,9.84,9.9.1,9.10.2, 10 mz%
Insurance, Notice of Cancellation or Bxfiration :
11.1.4,11.2.3 E(FQ M
Insurance, Contractor’s Liabi
11.1

Insurance, Effective Date of
822, 1442
Insurance, O

Insyrance Companieg, Consentfo; artial Occupancy
99.1 £ ‘
Insured loss, Adjust ien
11.5

Intent of the Contract Documents
12.1,42.7,42,12,4.2.13

Interest

13.5

Interpretation
1.1.8,1.2.3,14,4.1.1,5.1,6.1.2, 151.1

Seftlement of

Interpretations, Written
42.11,4.2.12

Judgment on Final Award
154.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
521,62.1,734,932,9.33,9.513,9.10.2, 10.2.1,
10.2.4,14.2.1,1,14.2.1.2
Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,323,3.24, 3.6,

12.2:3413.3.1
Llrﬁ’ t\.1§ofT1me
2.17% ,3.2.2,3.,

Matena[s ' r Eqmpment and
1.1.3, I.1.6, 341 3.5,3.82,3.8.3,3.12,3.13,3.15.1,

g&mkgﬁZl 73.4,93.2,933,95.13,9.102, 10212

0.24».14.2.1.1, 142.1.2
Mean Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,42.7,94.2

» Mechanic’s Lien

2.1.2,93.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation
8.3.1,15.1.3.2,152.1,15.2.5,15.2.6,15.3, 1541,
154.1.1

Minor Changes in the Work
1.1.1,34.2,3.12.8,4.2.8,7.1,7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

L.1.1

Moedifications to the Contract
1.1.1,1.1.2,25,3.11,4.1.2,42.1,52.3,7,83.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,25,35,42.6,624,951,982,993,9104,
12.2
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Notice
1.6,161,162,212,222,223,224,25,324,
33.1,3.74,3.7.5,392,3.129,3.12.10,5.2.1, 74,
8.229048,97 9101, 10.2.8, 10.3.2,11.5,12.2.2.1,
13.4.1,13.42,14.1,142.2,144.2,15.1.3, 15.1.5,
15.1.6, 15.4.1

Netice of Cancellation or Expiration of Insurance
11.14,11.23

Notice of Claims

1.6.2,2.1.2,3.74,9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6,
15.2.8,153.2,154.1

Notice of Testing and Inspections

134.1,13.4.2

Observations, Contractor’s

32,374

Occupancy

23.1,9.6.6,98

Orders, Written

1.1.1,2.4,392,7,82.2,11.5,12.1, 12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Ovwner, Definition of

2,11

Ovwner, Evidence of Financial Arrangements

Init.

22,1322, 14.1.1.4
Owner, Information and Services Required of the
212,22,23,322,3.1210,6.1.3,6.1.4,62.5,93
9.6.1,9.6.4,99.2,9.10.3,103.3,11.2, 1341, 13,
14.1.14, 14.1.4,15.1.4
Owner’s Authority ‘
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1, 31210&
4.12,424,429,52.1,52.4,54.1,6.1, 63

1032 114 115 1222 123 132;;; @5_144 %%
15.2.7 S
Owner’s Insurance
11.2 /
Owner’s Relationship with Sub
1.1.2,5.2,53,5.4,9.6.4,9.10.2

Owner’s Right to Sil
14.3 :
Owner’s Right to Terminate the Confract

14.2, 14.4

Ownership and Use of Drawings, Specifications and
Other Instruments of Service

1.1.1,1.1.6, 1.1.7, 1.5, 2.3.6,3.2.2, 3.11, 3.17, 4.2.12,
53

' Permlts, Fe

Partial Occupancy or Use
5.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.2.5,7.39,9.2,93,94,95,9.6.3
14.2.3,14.2.4, 1443

9103 1411_\3 1424
Payment, Ei‘\ﬁ\g
9.5.1.3,9.7,9:

6.4,9.6.7,14.2.1.2

ment Bond

=0.10.3, 1 ;

S5 IKI otices and Compliance with Laws
2.3.1,3.7,3.13,7.344,102.2

SONS AND PROPERTY, PROTECTION OF

Product Data, Definition of

2,3,12.2

Procuct Data and Samples, Shop Drawings
3.11,3.12,427

Progress and Completion
4272.82,98,99.1,14.14, 15.14

Progress Payments

9.3,9.6,9.85,9.10.3, 14.23,15.1.4

Project, Definition of

1.14

Project Representatives

42.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,2.3.2,3.2.3,3.6,3.7, 3.12.10, 3.13, 9.6.4, 9.9.1,
10.2.2,13.1,13.3,13.41,134.2,13.5, 14, 15.2.8, 154
Rejection of Work

42.6,12.2.1
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Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12,6,82.1,9.3.3,9.42,95.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1, 42,10, 13.2.1

Responsibility for Those Performing the Work
332,3.18,42.2,423,53,61.3,62,63,95.1, 10
Retainage

9.3.1,9.6.2,9.85,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3,12,4.2,5.2,6.1.3,92,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.12,2.4,2.5,3.5,3.74,3.15.2,4.2.6,5.3,54, 6.1,
6.3,73.1,83,95.1,9.7,10.2.5,10.3,12.2.1, 12.2.2,
12.2.4,13.3, 14,154

Royalties, Patents and Copyrights
317

Rules and Notices for Arbitration
154.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
33.1,4.2.2,42.7,53,10.1,10.2, 10.4
Samples, Definition of &
3123 “
Samples, Shop Drawings, Product Data an
3.11,3.12,427 s
Samples at the Site, Documents a
311

Schedule of Values

g
3.11,3.12,42.7
Site, Use of
3.13,6.1.1,6.2.1
Site Inspections
3.22,333,37.1,3.74,42,992,94.2,9.10.1,13.4
Site Visits, Architect’s
3.74,422,429,942,951,992,9.10.1,134
Special Inspections and Testing
42.6,12.2.1,134

Specifications, Definition of

1.1.6

Specifications
1.1.1,1,1.6,1.22,1.5,3.12.10, 3.17,4.2.14
Statute of Limitations
151.2,154.1.1

Stopping the Work
2272,24,9.7,103, 14.1
Stored Materials
6.2.1,93.2,102.1.2,1024
Subcontractor, Definition
5.1.1

ﬁmpletmn
2.9, 8.1.1, 813 8.2.3,94.2,9.8,991,9.103,12.2,

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

34.2,35,738

Sub-subcontractor, Definition of

51.2

Subsurface Conditions

3.7.4

Successors and Assigns

13.2

Superintendent

39,1026

Supervision and Construction Procedures
1.2.2,33,34,3.12.10,4.2.2,42.7,6.1.3,6.24,7.1.3,
7.34,82,83.1,94.2,10,12,14,15.14
Suppliers
1.5,3.12.1,4.24,4.26,5.2.1,9.3,94.2,954,9.6,
9.10.5, 14.2.1

Surety

54.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
152.7

Surety, Consent of

9.8.5,9.10.2,9.10.3
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Surveys

1.1.7,2.34

Suspension by the Owner for Convenience
14.3

Suspension of the Worlk

375,542,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,382.1,734.4

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE

CONTRACT
14
Tests and Inspections

[nit.

3.1.3,3.33,3.7.1,4.2.2,4.2.6,429,94.2, 983 9.9.2,

9.10.1,10.3.2,12.2.1, 13.4
TIME

8

Time, Delays and Extensions of

324,374,523,72.1,73.1,74,83,95.1,9

10.3.2,10.4, 14.3.2,15.1.6, 15.2.5
Time Limits

15 4
Time Limits on Claims

3.74,102.8,151.2,15.1.3
Title to Work
93.2,933

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,83.1,10.3

Unit Prices

7.3.32,912

Use of Documents
1.1.1,1.5,23.6,3.12.6,5.3
Use of Site
3.13,6.1.1,6.2.

9.10.2,9.104, 12.2.2,

Wnlten Consent
1.52,342,3.74,3.128,3.14.2,4.12,93.2,910.3,
13.2,13.3.2,154.4.2

Written Interpretations

42.11,4.2.12

Written Orders
1.1.1,2.4,3.9,7,822,12.1,12.2,13.4.2, 143.1
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ARTICLE1 GENERAL PROVISIONS
8 1.1 Basic Definitions

§ 1.1.1 The Contract Documents
The Contract Documents are enumerated in the Agresment between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4} a written order for a minor
change in the Work issued by the Architect, Unless specifically enumerated in the Agreement, th Pocuments
do not include the advertiserment or invitation to bid, Instructions to Bidders, sample forms, o iiformy %urmshed
by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal
relating to bidding or proposal requirements,

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction, The Contract repre
agreement between the parties hereto and supersedes prior negotiations, representatio
oral. The Contract may be amended or modified only by a Modification. The Contract Do
construed to create a contractual relationship of any kind (1) between the
consultants (2) between the Owner and a Subcontractor or a Sub-subcon

tgshall not be
i t or the Architect’s

facilitate performance of the Architect’s duties.

§ 1.1.3 The Work
The term *“Work” means the construction and services requi / ; en S, whether completed or

§ 1.1.4 The Project

The Project is the total constraction of which th

part and which may include construction by tl{}}g}.
\

§1.1.5 The Drawings

§ 1.1.6 The Specifications
The Specifications are that port

equipment, systems, standards And worky

o
e

§11.7 Instrume'

krumcnts of Service may include, without limitation, studies, surveys, models,
other similar materials.

§ 1.1.8 Initial cisiol .
The Initial l&33 _e'-“ on identified in the Agreement to render initial decisions on Claims in accordance
with Section 15.2. e InitialDecision Maker shall not show partiality to the Owner or Coniractor and shall not b

liable for results of; hi ons or decisions rendered in good faith.

§ 1.2 Correlation and intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor, The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Conttact Documents and reasonably inferable from them as being necessary to produce the indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
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provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and enforceable.
In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Contract.,

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
conirol the Contractor in dividing the Work among Subcontractors or in establishing the extent of Worlk to be performed
by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known tec
industry meanings are used in the Contract Documents in accordance with such recognized

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specific
articles, or (3) the titles of other documents published by the American Institute

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifyin
such as “the” and “an,” but the fact that a modifier or an article is absent
not mtended to affect the interpretation of either statement.

‘any” and articles
eirs in another is

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instr(
§1.5.1 The Amhitect and the Architect’s consultants shall be deelned \thg

Init.

reserved rights in thelr Instruments of Service, including cc%p 2
subcontractors, and suppliers shall not own or claim a co oy
to meet ofﬁmal regulatory requlrements or for other purp s in contie

&

§ 1.5.2 The Contractor, Subcontractots, Sub-sub
Instruments of Service prov1ded to them, sub] ec

any protoc
! h'es made un

thorization shall bear the copyright notice, if

any, shown on the Instruments of Service. The\ actor, Subcontragtors, Sub-subcontractors, and suppliers may not
use the Instrumcnts of Service on other projects otiforddditions to the Project outside the scope of the Work without the
Atehitect, anﬁ \tchitect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise proy in Seg Hoh F: ¢ Qere the Contract Documents require one party to notify or give

and Transmlg
a’[fagree upon prot

information or docu gital form, The parties will use AIA Document E203™-2013, Building Information
Modeling and Dig Bit, to establish the protocols for the development, use, transmission, and exchange of
digital data,

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agteement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
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information model, and each of their agents and employees.

ARTICLE2 OWNER
§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number, The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner means the Owner or
the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a writt
necesgary and relevant for the Contracior to evaluate, give notice of, or enforce mechanic’s
shall include a correct statement of the record legal title to the property on w]
fo as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor
Contractor reasonable evidence that the Owner has made financial arrangem,

under the Coniract only if (1) the Owner fails to make payment to the Co i
(2) the Contractor identifies in writing a reagonable concellg , in %lthe Ow
or {3) a change in the Work materially changes the Contr%gt

required, within fourteen days of the Contractor’s reques’c

ity to make payment when due;
ov1de such evidence, as

§ 2.2.3 After the Owner furnishes ev1dence of ﬁna :
materially vary such financial arrangems i 191 T tice to the Contractor.

] N ulsoryile al process 1ssued bya COLll‘t or governmental entity, or by court or
¥ ontract()r ma 4lso dlsc15 J“confidential” information to its employees, consultants sureues

»'

including a subp
arbltrator(s) og‘ de

§2.3 Iq&; e of the Owner

§ 2.3.1'x¢ ¥ hat are the responsibility of the Contractor under the Contract Documents, including
those r‘;ﬁﬁﬁ‘ ¢t Section 3.7.14 'h Owner shall secure and pay for necessary approvals, easements, assessments and
charges requ 1%d)§n COIlStI'llCtIO  or occupancy of permanent structures or for permanent changes in existing
facilities.

§2.3.2 The Owner 3113’1 ‘retatn an architect lawfully licensed to practice architecture, or an entity lawfully practicing

architecture, in the jutisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documenits ag if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status ander the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and wtility locations for the
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site of the Project, and a legal description of the site. The Confracior shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Worl.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Co
Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§24 Owner ] nght to Stop the Work

been eliminated; however, the right of the Owner to stop the Work shall not give ris¢
to exercise this right for the benefit of the Contractor or any other person or entity, except
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordan
a ten-day period after receipt of notice from the Owner to commene

ocuments and fails within
of such default or neglect
) er may have, correct such
default or neglect Such actlon by the Owner and amounts charged to the Clontrag H subject to prior approval

Init.

or in part, to the extent reasonably necessaty to reimburs : sonableicost of correcting such
deficiencies, including Owner’s expenses and compensaiioff for the | i
such default, neglect, or failure, If current and future pagy‘ nts are not st
shall pay the difference to the Qwner. If the Contr dte :

amounts claimed as costs to the Owner, the Contfag /fil&:a Claim pursuanl: to Article 15,

ARTICLE3 CONTRACTOR
§ 3.1 General

1 Field Conditions by Contractor
Contractor is a representation that the Contractor has visited the site, become
s under which the Work is to be performed, and correlated personal observations

§ 3.2.2 Because the Contract ocuments are complementary, the Contractor shall, before starting each portion of the
Worlk, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing conditions
related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the

purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors,

omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the Architect
any errots, inconsistencies or omissions discovered by or made known to the Contractor as a request for information in
stich form as the Architect may require. It is recognized that the Contractor’s review is made in the Contractor’s
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capacity as a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract
Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require,

§3.2.4 If the Contractor believes that additional cost or time is involved because of clarificationgg
Architect issues in response to the Contractor’s notices or requests for information pursuant t
the Contractor shall submit Claims as provided in Article 15, If the Contractor fails to perfo
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subj
would have been aveided if the Contractor had performed such obligations.
obligations, the Contractor shall not be liable to the Owner or Architect for déin {
inconsistencies or omissions in the Contract Documents, for differences betwee ents:oreonditiohs and
the Contract Documents, or for nonconformities of the Contract Documents to appllcal:g i ;
codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Canstruction Procedures .
§ 3.3.1 The Contractor shall supervise and direct the Work, using the CQ
Contractor shall be solely responmble for, and have control over, cons s, techniques, sequences,
act Documents give
edures, the Contractor

sof such means, methods,

specific instructions concerning construction means, methods, techmdti‘
shall evaluate the _]obs1te safety thereof and shall be solely responSLble fi

Contractor’s proposed alternative, the Contractor sht
techniques, sequences, or procedures, '

ywner for acts inissions of the Contractor’s employees,
'ther persons ofgntities performing portions of the Work for, or on

§ 3.3.3 The Contractor shall be respj 151Dl
portions are in proper condition fﬁ‘g %

changes in the Work approved by the Architect in accordance with Section 3.12.8 or
iog with Section 7.4, the Contractor may make substitutions only with the consent of

&s
¢'strict discipline and good order among the Contractor’s employees and other
Contractor shall not permit employment of unfit persons or persons not properly

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise, The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defecis,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes

AlA Document A201° — 2017. Copyright @ 1911, 1815, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1968, 1970, 1978, 1987, 1997, 2007 and 2017 by
The American Ihstitule of Architects. All rights reserved. The “American Instiiute of Architects,” "AlA,” the AlA Logo, "A201,” and “AlA Contract Documents”
are registerad trademarks and may not be used without permission. To report copyright viclations, e-mail copytight@ala.org.

13




remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Coniractor shall pay sales, consumer, use and similar taxes for the Work provided by the Cori tare legally
enacted when bids are received or negotiations conciuded, whether or not yet effective or m go jnto
effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor sh
permit as well as for other permits, fees, licenses, and inspections by government’
execution and completion of the Work that are customarily secured after execution of'th atididegally required
at the time bids are received or negotiations concluded. :

§ 3.7.2 The Contractor shall comply with and give notices required by app
and regulations, and lawful orders of public autherities applicable to per

ordinances, codes, rules
responsibility for such

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to
and regulations, or lawful orders of public authorities, the Contractor shal
Work and shall bear the costs attributable to correction.

Inif.

§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are
differ materially from those indicated in the Contract

ed physical conditions that
dmons of an unusual

materially and cause an increase or decrease it ‘A e * or time required for, performance of any part of
the Worl, will recommend that an equitable adj u'si;_ 1}1\ e made in the Contract Sum or Contract Time, or both. If the

Architect determines that the conditionsitithe site are: 0t thaterially different from those indicated in the Contract
Documents and that no change in the terms of : st]ﬁed the Archltect shall promptly notlfy the Owner

§3.751f in the
markers, arc ot ind{j\ ed in the Contract Documents, the Contractor shall immediately

shall notify the Owner and Architect Upon receipt of such notice,

s suspend such operatlons until otherwise instructed by the Owner but shall
“do not affect those remains or features. Requests for adjustments in the Contract

§ 3.8 Allowat ,
§ 3.8.1 The Contract shalI in in the Contract Sum all allowances stated in the Contract Documents. Items covered
by allowances shall “or such amounts and by such persons or entities as the Owner may direct, but the
Contractor shall not be réqu fed to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;
.2 Confractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated aflowance amounts shall be included in the Contract Sum but not
in the allowances; and
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3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by
Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and
the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2,

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be i
the Project site during performance of the Work. The superintendent shall represent the Contractgf;::
given to the superintendent shall be as binding as if given to the Contractor.

attendance at

notify the Contractor, siating whether the Owner or the Architect (1) has reas t
superintendent or (2} requires additional time for review. Failure of the Architect'to: provid in: tday
period shall constitute notice of no reasonable objection. ' '

§ 3.9.3 The Contractor shall not employ a proposed superiniendent to who
reasonable and timely objection. The Contractor shall not change the supel'
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shi er’s and Architect’s
information a Contractor’s consiruction schedule for the Work The schedtile tail appropriate for the
Project, including (1) the date of commencement of the Work stonic dates, and the date of
Substantial Completion; (2) an apportionment of the Woélg )

completion of each portion of the Work. The schedule shall

sion of the Work to
h dule shall be revised at

§ 3.10.2 The Contractor, promptly after being aW“
submittal schedule, shall submit a submlttal %% (&
unreasonably delayed or withheld. The submt it

a{nd thereafter as necessary to maintain a current
%t\‘ s, approval. The Architect’s approval shall not be
i g ordinated with the Contractor’s construction

schedule, and {2) allow the Architect reasonable review submittals. If the Contractor fails to submit a submittal
schedule, or fails to provide subm1ttaj he approved submittal schedule, the Contractor shall not be
entitled to any increase in Contracis t Time based on the time required for review of
submittals.

§ 3.10.3 The Contractor shafl pé
Owner and Archlte

ite

t kamples atthe gf
; atﬁl“ 1 foj

§ 3 12.1 Shop Drawi
Contractor or a Subcor}
Work,

"r, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards by
which the Work will be judged.
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§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is to
demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in the
Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review by
the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

Architect,
: neo with
ble

§3.12.5 The Contractor shall review for comphance with the Contract Documents, approve, angl

. thitect’s approval of Shop

Init.

i kally notified the Architect of
such devmtwn at the tlme of submittal and (1) the Archlte has glve qspecnﬁc deviation as a
minor change in the Work, or (2) a Change Order or /issued authorizing the
deviation. The Contractor shall not be reheved of 1¢8 ssions in Sﬁop Drawings, Product Data,

Samples, or similar submittals, to revisions ot those requested:By the Architect on previous submittals. In the
absence of such notice, the Architect’s approval i

iteria that such services must satisfy. The Contractor shall be entitled to rely upon
rfgrmance and design criteria provided in the Contract Documents. The Contractor
ans to be provided by an appropriately licensed design professional, whose

] jpnal. Shop Drawings, and other submittals related to the Work, designed or

iépared by others, shall bear such professional’s written approval when submitted to
the Architect. The i the Archltect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and ap performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
petformed in accordance with the design criteria, the Contractor shall furnish such cettifications to the Architect at the
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time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or paiching required to complete
parts fit together propetly. All areas requiring cutting, fitting, or patching shall be restored to th"'
to the cutting, fitting, or patching, unless otherwise required by the Contract Documents,

not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cuit
Work.

“Otherwise altering the

§ 3.15 Cleaning Up
§3.15.1 The Contractor shall keep the premises and surrounding area fi¢
tubbish caused by operations under the Contract, At completion of tﬁe
materials, rubbish, the Contractor’s tools, construction equipment, machine
Project.

of waste materials and
hall remove waste
terials from and about the

§ 3.15.2 If the Contractor fails to clean up as provided in t} rag er may do so and the Owner
shall be entitled to reimbursement from the Contractor. :

§ 3.16 Access to Work
The Contractor shall provide the Owner and Arc
located.

lfi . to the Work in preparation and progress wherever
e =

§ 3.17 Rovyalties, Patents and Copytights o
The Contractor shall pay all royalties and licens H e Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shallﬁh 1d:
i ; sess, or product of a particular rnanufacturer ot

e the copyright violations are contained in Drawings,
_elj or Architect. However, 1f an mfrmgement of a copyright or

181 Lot ¢ fullest exte}g,tgpermltted aw, the Contractor shall indemmify and hold harmless the Owner, Architect,
Architgeiiy consultants,. Witd employ"ees of any of them from and against claims, damages, losses, and
expensespincludi it vattorneys’ fees, arising out of or resulting from performance of the Work,
provid % or expense is attributable to bodily injury, sickness, disease or death, or to injury

omissions o? f%e Contractor, a S& tractor, anyone directly or indirectly employed by them, or anyone for whose acts
they may be liable, 1§garcllea& Tﬁther or not such claim, damage, loss, or expense is caused in patt by a party

indemnified here - Sl z\gb gation shall not be construed to negate, abridge, or reduce other rights or obligations of
indemmity that wou ?i‘“ot erWise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers® compensation acts,
disability benefit acts, or other employee benefit acts,
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ARTICLE4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in the
Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent shall
not be unreasonably withheld.

§ 4.2 Administration of the Confract

Init.

ﬂuahtv of the portion of the Work comnleted and nromnti;g;
Documents, (2) known deviations from the most recent ¢

y the Contractor, and (3)
' ontractor’s failure to

§ 4.2.4 Communications
The Owner and Cohtractor shall include the

of ions that relate to or affect the Architect’s
services or professional respongibilities. The Owit

rshdll promptly notify the Architeet of the substance of any direct
communications between the Qwner andithe Contrac Lot erwise relating to the Project, Communications by and with
the Architect’s consuliants shall be fhr hithe Archﬁeéf ?g unications by and with Subcontractors and suppliers
shall be through the Contractor ¢ i 5 by . and w1ﬁi eparate Contractors shall be through the Owner. The

dniractor’s Applications for Payment, the Architect will review and
Certificates for Payment in such amounts.

§4.25Based o
certify the amg

ggflsa e the Architect will have authority to require mspectlon or testing of the
‘g 2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
rehitect nor a deeision made in good faith either to exercise or not to exercise
or responsibility of the Architect to the Coniractor, Subcentractors, suppliers,
sons or entities performing portions of the Work,

§ 4.2.7 The Architeg “and approve, or take other appropriate action upon, the Contractor’s submittals such as
Shop Drawings, Produci"ba{’a, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule,
with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate
review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of
other details such as dimensions and quantities, or for substantiating instructions for installation or performance of
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents.
The Architect’s review of the Coniractor’s submittals shall not relieve the Contractor of the obligations under
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Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety precautions or of any
construction means, methods, techniques, sequences, or procedures. The Architect’s approval of a specific item shall
not indicate approval of an assembly of which the item is a component,

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes in
the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4,

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Co
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; recewg
Owner, for the Owner’s review and records, written warranties and related documents requi &

carrying out the Architect’s responsibilities at the site, The Owner shall notify the'¢
duties, respongsibilities and fimitations of authority of the Project representatives.

§4.2.11 The Architect will interpret and decide matters concerning perform,

§ 4.2.12 Interpretations and decisions of the Architect will be consmf%
from, the Contract Documents and will be in writing or in the form (‘)%d;
dec1310ns the Architect w1ll endeavor to secure fal'[hﬁll perfor

§ 4.213 The Architect’s decisions on matters relating to ,es i et T Istent with the intent
expressed in the Contract Documents. - '

fgmmatxon about the Contract Documents. The

any time limits agreed upon or otherwise with
%}Je supplemental Drawings and Specifications in
Sy

§ 4.2.14 The Architect will review and respond t?‘i-
Architect’s response to such requests will be ma: i ]k
reasonable promptness. If appropriate, the Afg tt; £ will preparé“ﬁ%}i
response to the requests for information. )

ARTICLE 5 SUBCONTRACTORS
§ 5.1 Definitions
§511 A Subcontractor is a persg
, throughout the Coatract Documents as if singular in number
'% of the Subconiractor. The term “Subcontractor” does not

;_Q\g(:ontracts for Portions of the Work
\*\\ ontract Documents, the Contractor 4§ soon as practlcable after award of the

. riiish materials or equipment fabricated to a special design. Within 14 days of
receipt of the mforu‘fﬁ iotat TAtchitect may notify the Contractor whether the Owner ot the Architect (1) has
reasonable objection fou V¥such proposed person ot entity or (2) requires additional time for review. Failure of the
Architeet to provide notice within the 14-day period shall constitute notice of no reasonable objection.

Work, 1nclud1ng tho%

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone fo whom the Contractor
has made reasonable objection.

8 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the

AlA Document A201° ~ 2017, Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1870, 1676, 1987, 1897, 2007 and 2017 by
The American instituta of Architects. All rights reserved. The "Amatican Instiute of Architects.” "AIA," the AIA Logo, "A201," and "AlA Contract Documents”
are ragistered frademarks and may not be used without permission. Te report copyright violations, e-mall copyrighi@aia.org.

19




Contractor shall propose another to whom the Owner or Architect bas no reasenable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subconiractor’s Work, However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required,

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner or
Architect makes reasonable objection to such substitution. :

§ 5.3 Subcontractual Relations

Each subcontract agreement shall preselve and profect the rights of the Owner and A i
Documents with respect to the Work to be performed by the Subcontractor so that subc
pre_]udlce such rights, and shall allow to the Subcontractor, unless specificallys

osed Subcontractor, prior
Subcontractor will be
conditions of the
ntraciors will similarly
Sub-subcontractots.

bound, and, upon written request of the Subcontractor identify to the Stb
proposed subcontract agrcement that may be at variance w1th the Contrac

Init.

A f Yof ¢ Owner 61' cause pursuant to
assignment is subject to the p : y, obligated under bond relating to the
Contract. o )
§ 5.4.2 Upon such assignment, ifith had b sended for more than 30 days, the Subcontractor’s compensation

shall be equitably adjusted for

SUCCESSOr CONE ity. If'the, &t Assigns the subcontract to a successor contractor or ofher entity, the
Owner sh main; y-responsible for all of the successor contractor’s obligations under the

L

CTION BY OWN R OR BY SEPARATE CONTRACTORS

ito Perform Co §;ff jction and to Award Separate Contracts

“Separate Contr_\‘ gf‘o (s)” shall mean other contractors retained by the Owner under separate
agreements. The OW& rese é%‘? & right to perform construction or opetations related to the Project with the Ownet’s
own forces, and wi irafe Contractors retained under Conditions of the Contract substantially similar to those of
this Contract, including'thbse provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or opetations on
the sife, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes sach
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
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Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions
to its construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules
shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until subsequently
revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the ing,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12, ,

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reas

§ 6.2.2 If part of the Coniractor’s Work depends for proper execution or results upon cont or operations by the
Owner or a Separate Contractor, the Contractor shall prior to proceedmg Wi rtion ofid 1

that would render it unsuitable for proper execution and results of the G e Contractor to
notify the Architect of apparent discrepancies or defects prior to procg
acknowledgment that the Owner’s or Separate Contractor’s comple construction is fit and

because of the Contractot’s delays improperly timed act XQ -' /8 o1 Owner shall be
responsﬂ:)le to the Contractor for costs the Contractor inctir bec 1| s delays, improperly

§ 6.3 Owner’s Right to Clean Up
If a dispute arises among the C Telr: tors and the Owner as to the respongsibility under their
respective contracts for malnt 0und1ng area free from waste materials and rubbish, the
Owner may clean up : chifect dvil the cost among those responsible.

upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agn q aht by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a ming) ange Ke Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The Contractor
shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, Construction Change
Directive, or order for & minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:
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1 The change in the Work;
2  The amount of the adjustment, if any, in the Contract Sum; and
3  The extent of the adjustment, if any, in the Contract Time,

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive ig a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both, The Owner may by Construction Change Directive, without invalidating the Contract p;rQer changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other reyi Contract
Sum and Confract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the
based on one of the following methods:
1 Mutual acceptance of a lump sum properly itemized and supported by
permit evaluation;
2 Unit prices stated in the Contract Documents or subsequentl
3 Costto be determined in 2 manner agreed upon by the pa;
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with th
Architect shall determine the adjustment on the basis of reasonable expe
Work attributable to the change, including, in case of an mc

Init.

profit as set forth in the Agreement, or if no such amount s,

workers’ compensatlon insurance,

2 Costs of materials, supplies, anﬁ‘
consumed;

3 Rental costs of machinery and equi .
others;

4 Costs of premiums

§7.3.5 I the Co
accordance

gﬁve signed by the Contractor indicates the Contractor’s agreement therewith,
and Contract Time or the method for determining them. Such agreement shall be

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Qwner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Qwner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
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Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be reasonably
justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as a Change
Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be

effective immediately and the Architect will prepare a Change Order. Change Orders may be issued Il or any part
of a Construction Change Directive, i

§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of th
do not involve an adjustment in the Contract Sum or an extension of the Contragt.Time. The!,
changes shall be in writing. If the Contractor believes that the proposed mino:
Contract Sum or Coniract Time, the Contractor shall notify the Architect and sha
in the Work, If the Contractor performs the Work set forth in the Architect’s order for
notice to the Architect that such change will affect the Contract Sum or Contract Tlme
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME
§ 8.1 Definitions

deﬁned

§ 8.2 Progress and Completion *:~£ o :
§ 8.2.1 Time limits stated in the Contract Doc\i ' njpare of the essence’of the Contract. By executing the Agreement,

11 onable period for performing the Work.

§ 8.2.2 The Conlractor shall not
Worle prior to the effeciive daie

§ 8.2.3 The Contractor shall pr 3
the Contract Timi

ce of eil her, or of a Separate Contractor; (2) by changes ordered in the Worl; (3)
g ?:n deliveries, unavoidable casualties adverse weather conditions dooumented in

may determine,

§ 8.3.2 Claims relatini % shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Coniract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable
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by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Vaiues
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contracior shall submit a schedule
of values to the Architect before the first Application for Payment, allocating the entire Contract:Sil
portions of the Work. The schedule of values shall be prepared in the form, and supported by t
aceuracy, required by the Architect. This schedule, unlegs objected to by the Architect, shall;
reviewing the Contractor’s Applications for Payment. Any changes to the schedule of valu
Architect and supported by such data to substantiate its accuracy as the Archjfect:
the Architect, shall be used as a basis for reviewing the Contractor’s subscque

§ 9.3 Applications for Payment
§9.3.1 At least ten days before the date established for each progress payment, the Contrs
Architect an itemized Application for Payment prepared in accordance with thegch

Section 9.2, for completed portions of the Work. The application shall b
data substautiating the Contractor’s right to payment that the Owner or
and releases and waivers of liens from Subcontractors and suppliers,
Contract Documents. &

Qll submnt to the
ndf required under

Work that have been properly authorlzed by Construction

nit.

Architect, but not yet included in Change Orders.

§9.3.1.2 Applications for Payment shall not include
Contractor does not intend to pay a Subcontractor
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Con;u;
equipment delivered and suitably stored at th%@
the Owner, payment may similarly be made for m:
upon in writing. Payment for materi T chulpmen--
i Owneﬁ'

rporation in the Work. If approved in advance by
' and equlpment suitably stored off the site at a location agreed
d.on or off the site shall be conditioned upon compliance by
% %bllsll the Owner 8 tltle to such materials and eqmpment

warrants that upon submittal of an Application for Payment all
previously issued and payments received from the Owner shall, to

wen days after receipt of the Coniractor’s Application for Paymerit, either (1) issue to
it in the full amount of the Application for Payment, with a copy to the Contractor; or
(2) issue to the Owyi figiite for Payment for such amount as the Architect determines is properly due, and notify
the Contractor and the Architect’s reasons for withholding certification in part as provided in Section 9,5.1; or
(3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner of the Architect’s
reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Ownet, based on
the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the Architect’s
knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the Work is in
accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified. The
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foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means, methods,
techniques, sequences, or procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers
and other data requested by the Owner to substantiate the Contractot’s right to payment; or (4} made examination to
ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum,

§ 9.5 Declisions to Withhold Certification
§9.5.1 The Architect may withhold a Certiﬁcate for Payment in whole or in part, to the exte

discovered evidence, may 11ulhfy the whole or a part of a Certificate for Payment prewous V1831
may be necessary in the Architect’s opmmn to protect the Owner from loss forswl is responsible,
including loss resulting fron acts and omissions described in Section 3. )
defective Work not remedied;
2 third party claims filed or reasonable evidence indicatj
acceptable to the Owner is provided by the Contractd
3 failure of the Contractor to make payments properly to'Si
equipment; .
4 reasonable evidence that the Work cannot be Eted nce of the Contract Sum;

5 damage to the Owner or a Separate Contragto .
6  reasonable evidence that the Work will n
balance would not be adequate to cover 2
.7 repeated failure to carry out the Wurl%

ime, and that the unpaid
1ges for the _"iftlclpated delay; or

§ 9.5.2 When either party disputes the Architect’s d}
whole or in part, that party may submit a m@i}?g :

§ 9.5.3 When the reasons for withholding certifica removed, certification will be made for amounts previously
withheld. '

§ 9.54 If the Architect withho 1d§ «
issue joint checks to the Contragtor

o and tofd
payment for Wor[c properly petf ed oftp

Xment ﬁﬁder Section 9.5.1.3, the Owner may, at its sole option,
. ggtor or supplier to whom the Contractor failed to make
quf)ment suitably delivered. If the Owner makes payments by

a.gufnertiﬁcate for Payment, the Owner shall make payment in the manner and within
himents, and shall so notify the Architect.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account of
portions of the Work done by such Subconiractor.

§9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work, If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
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to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law,

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents,

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum o
payments received by the Contractor for Work properly performed by Subcontractors or pr ;
held by the Contractor for those Subcontractors or suppliers who performed Work or furnis
coniract with the Contractor for which payment was made by the Owner. Nothing containe
to be placed in a separate account and not commingled with money of the Co /
tort liability on the part of the Contractor for breach of trust, or entitle any persono

damages against the Contractor for breach of the requirements of this provision, ~ ~

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Conl
defend and indemnity the Owner from all loss, liability, damage or expens n )
litigation expenses, arising out of any lien claim or other claim for payrient ‘ g\actor orsupplier of any tier.
Upon receipt of notice of a lien claim or other claim for payment, the,
the applicable court, when required, the Contractor may substitute
or other claim for payment has been asserted.

§ 9.7 Failure of Payment

Init.

I the Architect does not issue a Certificate for Payment, {]
receipt of the Contractor’s Application for Payment, or i
the date established in the Contract Documents, the amg
resolution, then the Contractor may, upon seven adi
payment of the amount owing has been received
Sum shall be increased by the amount of the C
as provided for in the Contract Documents, ¢

s notice to theOwner and rchitect, stop the Work until
me shall be extended appropriately and the Contract
Ie costs of shutdown, delay and start-up, plus interest

§ 9.3 Substantial Completion
§ 9.8.1 Substantial Completion is the sia
sufficiently complete in accordancg Wit
its intended use.

Work when the Work or designated portion thereof is
Siits so that the Owner can occupy or utilize the Work for

§9.8.2 When the Contractor cot portion thereof which the Owner agrees to accept separately,
ig substantially complete, the Coy ! and submit to the Architect a comprehensive list of items to be
completed or.gi prior to final p . e to include an item on such list does not alter the responsibility of
the Contra ith the Contract Documents.

ot’s list, the Architect will make an inspection to determine whether the Work or
ially complete. If the Architect’s inspection discloses any item, whether or not

york or designated portion thereof for its intended use, the Contractor shall, before
ial Completion, complete or correct such item upon notification by the Architect.
In such case, the Coniractor siall.then submit a request for another inspection by the Architect to determine Substantial

Completion,

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate of
Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the Owner
and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time within
which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract
Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless
otherwise provided in the Certificate of Substantial Completion.
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§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Coniract Documents.

§ 9.9 Partial Occupancy or Use
§9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such
portion is designated by separate agreement with the Contractor, provided such eccupancy or use ls
insurer and authorlzed by public authorltles havmg Junsdlctmn over the Project. Such partial ocgip:

the Work shall be determined by written agreement between the Owner and Contract
by decision of the Architect.

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Upon receipt of the Contractor’s notice that the
receipt of a final Application for Payment, the Architect §

basis of the Architect’s on-site visits and inspect':"(f_g :
Documents and that the entire balancc found to “%:’ u

) and noted in the final Certificate is due and
grthel representation that conditions listed in

ent have been fulfilled.

LI |
o wentitled to ﬁng%

Section 9 10.2 as plecedent to the Contractor DSRi“ |

ercentage shall become due until the Contractor submits to
aly iiid equipment, and other indebtedness connected with the
i . N
iesponsible or encumbered (less amounts withheld by
tificate evidencing that insurance required by the Contract
rently in effect, (3) a written statement that the Contractor
cwable to cover the period required by the Contract Documents, (4)

Owner) have been paid or othe
Documents to remain in force gfi¢

consent of surétyiif {ent mentation of any special warranties, such as manufacturers’
watrantiegg Atranti (6) if requu ed by the Owner, other data establishing payment or
sat1sfac£ leases and waivers of liens, claims, security interests, or encumbrances
arising ft and in such form as may be designated by the Owner. If a Subcontractor refuses
to \by the Owner, the Contractor may furnish a bond satisfactory to the Owner to
indermmil ] claim, security interest, or encumbrance. If a lien, claim, security interest, or

encumb‘i“‘& payments are made, the Contractor shall refund to the Owner all money that the
Owner maf% ‘compelled to pays

reasonable attorneys, gses.
e

§9.10.3 If, after Sub ompletion of the Work, final completion thereof is materially delayed through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, make
payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of the surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
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constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Confract and unseitled;

2 failure of the Work to comply with the requirements of the Contract Documents;

3 terms of special warranties required by the Contract Documents; or

4  audits performed by the Owner, if permitted by the Contract Documents, afier final payment,

§9. 10 5 Acceptance of final payment by the Contractor a Subcontractor ora suppliel shall con '

final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY
8 10.1 Safety Precautions and Programs ‘
The Contractor shall be responsible for initiating, maintaining, and supervising all§
connection with the performance of the Contract,

§ 10.2 Safety of Persons and Property

§ 10.2.1 The Contractor shall take reasonable precautions for safety of, an
prevent damage, injury, or loss to

1 employees on the Work and other persons who may bg

2 the Work and materials and equipment to be incorpo

under care, custody, or control of the Contractor, a Sub

3 other property at the site or adjacent thereto, such

orage on or off the site,
contractor; and

structures, and utilities not designated for re ent in the course of
construction,
§ 10.2.2 The Contractor shall comply with, and give noti fes, ordinances, codes

rules and regulations, and lawful orders of public au
from damage, injury, or loss,

safeguards.

§ 10.2.4 When use or storage of gﬁ\(
for execution of the Work, the ¢
properly qualified personnel.

;the Contract or
anyone for,

nybne for whose acts either of them may be liable, and not attributable to the fault or
egoing obligations of the Contractor are in addition to the Contractor’s obligations

negligence
under Section 3,18,

§ 10.2.6 The Contractoishall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated by
the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition.
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§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter,

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contra

injury or death to persons resulting from a material or substance, including but not limited to
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shal 1l
immediately stop Work in the affected area and notify the Owner and Archit;

presence or absence of the material or substance reported by the Contractor and, in t
is found to be present, to cause it to be rendered harmless. Unless otherwise requu'ed by
Owner shall furnish in writing to the Contractor and Architect the names and.qu i
are to perform tests verifying the presence or absence of the material or sy

removal or safe containment of the material or substance. The Contrac

Owner in writing stating whether or not either has reasonable objectio; 1es proposed by the
entity proposed:by the Owner, the Owner
shall propose another to whom the Contractor and the Architect have ha; nab]e objecfl \. When the material or

substance has been rendered harmless, Work in the affected area shall re
Contractor. By Change Order, the Contract Time shall be ext
increased by the amount of the Contractor’s reasonable additl

e'Contract Sum shall be
y, and start-up.

Subcontractors Architect, Architect’s consultants {
damages, losses, and expenses, including but no ‘{f’ i

of the Work in the affected area if in fact the maS?al or sub kesents the risk of bodily injury or death as
described in Ssction 10.3.1 and has not beend

I deked harmless: that such claim, damage, loss, or expense is
attributable to bodily injury, sickness, disease

‘- £ e?@(l; or to injury i @r destruction of tangible property {other than the
Work itself), except to the extent that such damag or expense is due to the fault or negligence of the party seeking
indemnity.

meys’ fees, ansmg out of or resultmg from performance

brmgs to the site unless such
responmble for hazardous mate

Sint

@i}g or the cost and expense the Owner incurs (1) for remediation of
A¢tor brings to the site and negligently handles, or (2) where the Contractor

cost of remediation of a hazardoy
Contract Documents, the O

dterial or substance solely by reason of performing Work as requited by the
reimburse the Contractor for all cost and expense thereby incurred.

§10.4 Emergenciesﬁ‘
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss, Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7,

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 Contractor's Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
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endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents, The Contractor shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The Owner, Architect,
and Architect’s consultants shall be named as additional insureds under the Contractor’s commercial general liability
policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds from
a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Pi

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of b
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the b
copy to be furnished.

Contract Documents, the Contractor shall provide notice to the Owner of such 1mpendm ; tp&l cancellatlon or

<t ¢ arises from an act
ot omission of the Owner, have the right to stop the Worl{ until the lapseh‘ :h
of replacement coverage by the Contractor. The furnishing of notice by ]
any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance b
§ 11.2.1 The Owner shall purchase and maintain msurance of the type:s an g 7, containing the
ewhere in the Contract

Init.

Documents, The Owne.r shall purchase and 1 malntam the i
companies lawfully authorized to issue insurance in the jiir

1§ prior to commencement of the Work. Upon
ment of the Work and may cobtain insurance that
tors, and Sub-Su coniiractors in the Work., When the failure to

st Sum and Contract Time shall be equitably adjusted. In the

; ;. all rights against the Contractor, Subcontractors, and Sub-
r would hiave heen covered by the insurance to have been procured by
eg to the @wner by a Change Order, If the Owner does not provide
failure or neglect of the Owner to purchase or maintain the

receipt of notice from the Owner, the Contrqci‘g
will protect the interests of the Contractor, Su'dgb
provide coverage has been cured or resolved the'

actual cancellation or explratlon of any property insurance required
¥ide notice to the Contractor of such 1mpendmg or actual cancellation

cancelled. If the Coniract
an appropriate Chag
obligation to provid

es replacenient coverage, the cost of the insurance shall be charged to the Owner by
ie furnishing of notice by the Owner shall not relieve the Owner of any contractual
insurance.

§ 11.3 Waivers of Subrogation

§11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) Separate
Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages caused by
fire, or other causes of loss, to the extent those losses are covered by property insurance required by the Agreement or
other property insurance applicable to the Project, except such rights as they have to proceeds of such insurance. The
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Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals and entities
identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and sub-
subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive claims
pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waivert of subtogation shall be effective
as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, {2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal orboihy djacent to
the site by property insurance under policies separate from those insuring the Project, or if aftgizfina
insurance is to be provided on the completed Project through a policy or policies other than tho!
during the construction period, to the extent permissible by such policies, the Qwner waive
with the terms of Section 11.3.1 for damages caused by fire or other causes
insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance ‘ ‘
The Owner, at the Ownet’s option, may purchase and maintain insurance that wﬂl prot wner against loss of use
of the Owner’s property, or the inability to conduct normal operations, due 10 £ th S JJoss. The Owner

waives all rights of action against the Contractor and Architect for loss o * yperty
othet hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss :
§11 5 1 A loss insured under the property insurance required by the A ted by the Owner as
¥ appear, subject to
pay the Architect and

riate agreements the Architect

requirements of any applicable mortgagee clause and of Se
Contractor their just shares of insurance proceeds recelve
and Contractor shall make payments to their consultants it

settlemcnt as well as the proposed allocation of tii ke Broceeds, The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement orjil i : ceeds, If the Contractor does not objeet, the Owner
nx nd allocation. Upon receipt, the Owner shall
deposit the insurance proceeds in a separate ace zand make the app 0pr1ate distributions. Thereafter, if no other
%Q{ltract for convenience, the Owner and Contractor shall
destroyed Work in the amount allocated for that purpose.
y ;‘c;) ed settlement or the allocation of the proceeds, the
dlspute“*getween the Owner and Contractor arising out of the
y -%pursuant to Article 15. Pending resolution of any dispute, the
reconstruction of the damaged or destroyed Work.

execute a Change Ordcr for reconsr? f{‘t n‘of the da S
If' the Contractor timely obJects to g T

reque;ted in writing by the Architect, be uncovered for the Architect’s
tractor’s expense without change in the Contract Time.

its being covered, &
is in accordance with the Co% tiDocuments, the Contractor shall be entitled to an equitable adjustment to the Contract
Sum and Contract E\ 1ay:be appropriate. If such Work is not in accordance with the Contract Documents, the
costs of uncovering me’QW%Yk, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Werk

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the reqmrements of the
Contract Documents, discovered before Substantial Completion and whether or not fabticated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
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Contractor’s expense.

§ 12.2.2 After Substantial Completion
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or afier the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
pmmptly after receipt of notice from the Owner to do 50, unless the Owner has prev10usly given the Coptractor a

opportunity to make the correction, the Owner waives the rights to require correction by th
clalm for breach of wartanty. If the Contractor fails to correct nonconforming W Werk w1thm

§ 12.2.2.2 The one-year period for correction of Work shall be extended with resp.
after Substantial Completion by the period of time between Substantial Completion
portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended
Contractor pursuant to this Section 12.2.

§12.23 The Contractor shall remove ﬁ‘om the site portions of the

on of the Owner or Separate

Init.

Contractors, whether completed or partially completed, ca

\z\;bt\i:n or removal of Work that
is not in accordance with the requirements of the Contra

Work as described in Section 12.2.2 relates onlx.gt%{

’ Qj:lon of the Contractor to correct the Work, and has
fio 1elat10nsh1p to the time w1thm whlch the q]‘ iga

e Contract Documents may be sought to be

§12.3 Acceptance of Nonconforming Work..
If the Owner prefers to accept Wi hat 1s_'

Ve ith the requirements of the Contract Documents, the
Owner may do so instead of regiil

; grrectmn in which case the Contract Sum will be reduced as

ARTICLE 13

§13.1 Goy

The Con ¢ place where the Project is located, excluding that jurisdiction’s choice
of law l;ed arb1trat10n as the method of binding dispute resolution, the Federal Arbitration
Actsh

ernents, and obligations contained in the Contract Documents. Except as provided in
e Contract shall assign the Contract as a whole without written consent of the other. If
‘an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents, The
Contractor shall execute all consents reasonably required to facilitate the assignment.

AlA Document A201° — 2017, Copyright @ 1911, 1915, 1918, 19285, 1937, 1951, 1958, 1961, 1963, 1968, 1970, 1976, 1987, 1997, 2007 and 2017 by
The American Institute of Architects. All rights reserved, The “American Institute of Architects,” “AIA” the AIA Loga, "A201,” and "AlA Contract Documents”
are ragistered trademarks and may not be used without permission. To report copyright violations, e-mall copyright@aia.org.

32




§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections )
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by:the
and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders o
otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
independent testing laboratory or entity acceptable to the Owner, or with theapp
all related costs of tests, inspections, and approvals. The Contractor shall give
where tests and inspections are to be made so that the Architect may be present fors

bear costs of tests, inspections, or approvals that do not become requirements until aftey
negotiations concluded. The Owner shall directly arrange and pay for tests, inspections,
codes or applicable laws or regulations so require. :

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdictio
additional testing, inspection, or approval not included under Section,] ;
authorization from the Owner, instruct the Contractor to make arrami ( al testing, inspection, or

approval, by an entity acceptable to the Owner, and the Contractor shat the Architect of when and
where tests and inspections are to be made so that the Architect m ¢edures. Such costs, except

§ 13.4.3 If procedures for testing, inspection, or approval
of the Work to comply with requirements established b

§ 13.4.5 If the Architect is to observe testini io rovals required by the Contract Documents, the Architect

§ 13.4.6 Tests or inspections coggi | he: ntract Documents shall be made promptly to avoid
unreasonable delay in the Work

§13.5 Interest
Payments.di
parties g§

stopped;
22 Anact of government, such as a declaration of national emergency, that requires all Work to be stopped;
3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or
4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.
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§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a Sub-
subcontractor, their agents or employees, or any other persons or enfities performing portions of the Work, repeated
suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute in the
agpregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day
peried, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14,1,1 or 14,1,2 exists, the Contractor may, upon seven days’ notice to
the Owner and Architect, terminate the Contract and recover from the Owner payment for Work exceuted, as well as
reasonable overhead and profit on Work not executed, and costs incurred by reason of such tergli’

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skillg
2 fails to make payment to Subcontractors or suppliers in \
between the Contractor and the Subcontractors or supp
3 repeatedly disregards applicable laws, statutes, ordin;
of a public authority; or
4 otherwise is guilty of substantial breach of a provision of t

Init.

§ 14.2.2 When any of the reasons described in Section 14,
cause exists to justify such action, the Owner may, withoyt prejudice”
after giving the Contracior and the Contractor’s surety,.

by the Architect that sufficient
medies of the Owner and

A Exclude the Contractor from the
construction equipment and ma

i
: m.1 may deem expedient, Upon wrillen request
o the Conlractor a detailed accounting of the costs incurred by

};ereby, and other damages incurred by the Owner and not expressly
7 If such costs and damages exceed the unpaid balance, the

uSe, order the Contractor in writing to suspend, delay or interrupt the Work, in
?}, 1me as the Owner may determine.

§ 14.3.2 The Contract Stiimand Contract Time shall be adjusted for increases in the cost and time caused by suspension,
delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit, No adjustment shall be
made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause for
which the Contractor is responsible; or
2 that an equitable adjustment is made or denied under another provision of the Contract.
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§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
A cease operations as directed by the Owner in the notice;
2  take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and
3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and

o

purchase orders.

the termination fee, if any, set forth in the Agreement,

ARTICLE 15 CLAIMS AND DISPUTES
§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter ¢
Contract Time, or other relicf with respect to the terms of the Contract. Thé:
and matters in question between the Owner and Contractor arising out g
to substantiate Claims shall rest with the patty making the Claim. This }
a Claim in order to impose liquidated damages in accordance with

dgs other disputes
rontractThe responsibility
t require the Owner to file

§ 16.1.2 Time Limits on Claims . .
The Owner and Contractor shall commence all Claims and eﬁg i other and arising out of or
related to the Coniract, whether in contract, tort, breach ofiw; i
of the binding dispute resolution method selected in the Agr

but in any case not more than 10 years after the date of Sub
waive all Claims and causes of action not comme

§15.1.3 Notice of Claims .
§ 15.1.3.1 Claims by either the Owner or (301%{:\ t, where the ¢ % 1 giving rise to the Claim is first discovered
prior to expiration of the period for cotrection ork set forth'inSection 12.2.2, shall be initiated by notice to the

other party and to the Initial Decision Maker wit v.sent to the Architect, if the Architect is not serving as the
n 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise,g% : [:ays after the claimant first recognizes the condition

giving rise to the Claim, whiche

§ 15.1.3.2 Claims by either the w, :

expiration of the Rg%i&d for corféetibn gfith Sat forth in Section 12.2.2, shall be initiated by notice to the other

party. In suchs€Vent i [
&

SR . i ; ; .
fa Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
"‘_\d diligently with performance of the Contract and the Owner shall continue to
the: Contract Documents.

§15.1.4.2
decision, subject to the right o
Certificates for Payfentir '

3

her party to proceed in accordance with this Article 15, The Architect will issne
ance with the decision of the Initial Decision Maker,

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 shall
be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
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15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary,

§ 15.1.8.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by
data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages

The Contractor and Owner waive Claims against each other for consequential damages arising qui ting to this
Contract, This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income; ¢ l?li? ess
and reputation, and for loss of management or employee produgiivity or of th i ns;
and
2  damages incurred by the Contractor for principal office expenses d of
personnel stationed there, for losses of financing, business and replitativ tloss Gf prafit; except

anticipated profit arising directly from the Work.,

This mutual waiver is applicable, without limitation, to all consequential d
accordance with Article 14. Nothing contained in this Section 15.1.7 shall

d after expiration of the

§ 15.2.1 Claims, excluding those where the condition giving rise to the"€
10.4, and 11.5, shall be

period for correction of the Work set forth in Section 12.2.2 or arising w

Init.

referred to the Initial Decision Maker for initial decision. T) Tnitial Decigion Maker, unless
otherwise indicated in the Agreement. Except for those C :15.2.1, an initial decision shall
be required as a condition precedent to mediation of any & : been rendered within 30
days after the Clalm has been refened 1o the Initial DEC]. i aim may demand

and all affected parties agree, the Initial Decision’
entities other than the Owner,

§15.23 In evaluatj RitialDecision ) glcer may, but shall not be obligated to, consult with or seek
information frgn ; rith special knowledge or expettise who may assist the Initial Decision
Maker in péf Deoi Maker may request the Owner to authorize retention of such persons
at the O

§15.2. : gquests a party to provide a response to a Claim or to furnish additional
supporting:data, spond, within ten days after receipt of the request, and shall either (1) provide a
response ing ata, (2) advise the Initial Decision Maker when the response ot supporting data

tial Decision Maker that no supporting data will be furnished. Upon receipt of the
response or supporting data, if-anyy'the Initial Decision Maker will either reject or approve the Claim in whole or in
part. '

§ 15.2.5 The Initial Demsmn Maker will render an initial decision approving or rejecting the Claim, or indicating that the
Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; {2} state the reasons
therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision Maker, of any
change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on the parties but
subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute resolution,

§ 15.2.6 Either party may file for mediation of an initial decigion at any time, subject to the terms of Section 15.2.6.1.

AlA Document A201* — 2M7. Copyright @ 1911, 1315, 1918, 1925, 1937, 1951, 1958, 1961, 1863, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by
The Amearican Institute of Architects. All rights reserved. The “Amaerican Institute of Architacts,” “AlA,” the AIA Logo, "A201,” and “AlA Coeniract Doctments”
are registered trademarks and may not be used without permission. To report copyright violations, e-mail copyright@aia.org.

36



Init.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision. ‘

§ 15.2.7 In the event of a Claim against the Contractor, the Ownet may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim, If the Claim telates to a possibility of a Contractor’s default QOwner may, but
is not obligated to, notify the surety and request the surety’s assistance in resolving the controv

§ 15.3 Mediation Ganh
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related o st : ived as

dispute resolution,

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation ¥

otherwise, shall be administered by the American Arbitration Associati ;
Mediation Procedures in effect on the date of the Agreement. A requ, made in writing,
delivered to the other party to the Contract, and filed with the persofi j-Le mediation. The request

ch event, mediation shall

60 days from the date of filing, unless stayed for a longer p § “ ies or court order. If an
] o the selection of the

§ 15.3.3 Either party may, within 30 days from the 4 | n.concluded without resolution of the 1
dispute or 60 days after mediation has been dem, Ad withg olution of the digpute, demand in writing that the ;

§ 15.3.4 The parties shall share the mediftor, , ing fees equally. The mediation shall be held in the place
where the Project is located, 1111]1;?5 ion i ally agreed upon. Agreements reached in mediation shall be

enforceable as setflement agreemg

§ 15.4 Arbitration

§15.4.1 If the parti ve selected rb{; nethod for binding dispute resolution in the Agreement, any Claim
subject to, by ed by, nedia ject to arbitration which, unless the parties mutually agree
otherwise,; inistered by th rhitration Association in accordance with its Construction Industry

Arbitration Rules i on-the.date ofithe ement. The Arbitration shall be conducted in the place where the

Projec Sation is mutually agreed upon. A demand for arbitration shall be made in writing,
deliver tiract, and filed with the person or entity administering the arbitration. The party
filing & i% must assert in the demand all Claims then known to that party on which
arbitratio

§15.4.1.1 A demand g {on-¢hall be made no earlier than concurrently with the filing of a request for mediation,

but in no event shall: idéAlter the date when the institution of legal or equitable proceedings based on the Claim

would be barred by th i%le statute of limitations. For statute of limitations purposes, receipt of a written demand ;

for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable ]
i

proceedings based on the Claim.

r arbi
e

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in ,
accordance with applicable law in any court having jurisdiction thereof, .

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
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consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§ 15.4.4 Consolidafion or Joinder
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party provided
that (1) the arbitration agreement governing the ather arbitration permits consolidation, (2) the arbitrations to be
consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially similar
procedural rules and methods for selecting arbitrator(s). o

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbl
Section 15.4, whether by joinder or consolidation, the same rights of joinde
and Contractor under this Agreement.
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Captain William Vicary Mansion Porch Repair

Beaver County
Freedom, Pennsylvania

DOCUMENT 009500 — DAVIS-BACON ACT WAGE DETERMINATIONS

"General Decision MWumber: PA28248875 @4/85/2824

Superseded General Decision Number: PA20238875

State: Pennsylvania

Construction Type: Building

County: Beaver County in Pennsylvania.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14826 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
cantracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1{a)(1).

|1f the contract is entered
|into on or after January 38,
| 2822, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 38, 2022:

|

. Executive Order 14826

. The contractor must pay

generally applies to the
contract.

all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024,

|1f the contract was awarded on]|.

|or between Jaznuary 1, 2815 and
|January 29, 2822, and the
|contract is not renewed or
|extended on or after January
|38, 2@822:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all|

covered workers at least |
$12.98 per hour {or the |
applicable wage rate listed|
on this wage determination, |
if it is higher) for all |
hours spent performing on |
that contract in 2024. |

|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance reguest.

Additional information on contractor requirements and worker
protections under the Executive Orders is awvailable at
http://waw.dol. gov/whd/goveontracts.

Modification Number Publication Date
8 81/85/2824
1 81/12/2024
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Captain William Vicary Mansion Porch Repair
Beaver County
Freedom, Pennsylvania

2 B1/26/20824
3 e4/a5/2824

ASBEBEOZ-885 28/81/2823

Rates Fringes
ASBESTOS WORKER/HEAT & FROST
INSULATOR
MECHANICAL- Duct, Pipe &
Mechanical System
Insulation and Industrial
Work (Including Duct and
Pipe)...iiivaianiavinaninnas $ 45.58 28.93
BOILE2154-867 ol/81/2023
Rates Fringes
BOILERMAKER. ... .ovviiininnnnann. $ 45.68 31.37
BRPABEOS-811 12/91/2022
Rates Fringes
TILE FINISHER..........ccuvuvann. $ 28.76 17.16
TILE SETTER. ....coviiiiiannnnanns $ 35.64 21.63
BRPABEOS-B55 12/91/2022
Rates Fringes
BRICKLAYER (Including
Pointing, Caulking, Cleaning,
and Brick Refractory Work)....... $ 35.28 24.49
MASON - STOME........covenvuvanns $ 35.28 24.49

CARPB142-814 06/061/2023

Rates Fringes
CARPENTER (Including
Acoustical Ceiling
Installation, Drywall
Hanging, Metal Stud
Installation, Floor
Laying-Hardwood Floors,
Carpet, Form Work, and
Scaffold Bullding)............... $ 38,92 20.06
CARPB274-863 ol/ol/26824
Rates Fringes
PILEDRIVERMAN. . ... ... coviuiivnnns $ 48.63 21.92
CARPE2443-884 06/01/2023
Rates Fringes
MILLWRIGHT .. . vtiriiiiaicnnnnanns $ 45.58 31.56%+9.01
ELECBBBS5-819 12/22/2023
05/21/2024 DAVIS-BACON ACT WAGE DETERMINATIONS
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

Rates Fringes

ELECTRICIAN (HVAC/Temperature
Controls Installation Only)...... $ 48.61 38.91

ELEC®712-81@ al/e1/2624
Rates Fringes

ELECTRICIAN (Includes Alarm

Installation and Low Voltage

Wiring and Installation of

Sound and Communication

Systems; Excludes HVAC

Temperature Control

Installation) ..o eeiivinnnnnnans $ 47.30 28.12

* ENGIOO66-040 @6/12/2617
Rates Fringes

POWER EQUIPMENT OPERATOR
Backhoe/Excavator/Trackhoe,
Bobcat/Skid Steer/Skid
Loader, Bulldozer,
Compactor, Crane*, Drill
Rig Caissons, Drill,
Gradall, Grader/Blade, Man
Lift/Outside Elevator,
Mechanic, Paver (Asphalt,
Aggregate, and Concrete),
Scraper, Forklift (Lull)....$ 34.49 20.15
Broom/Sweeper,
Compressor, Concrete Pump,
Highlift, Heist, Pump,
Roller, Tughoat, Forklift
{ridden or self-propelled)..$ 29.58 28.15
Loader. . oo e e ineneennnns $ 34.49 208.15
0 $ 27.25 28.15

*add to Crane rate:

Booms 181-158 jibs- Add $.75
Booms 151-28@ jibs- Add $1.58
Booms 2@1-251 jibs- Add $2.25

IRONEB83-B25 86/81/2823
Rates Fringes

IRONWORKER (Ornamental,

Reinforcing, Rigger and

Structural; Metal Buildings:

Metal Siding/Wall Panels

Installation). ..o iiniinnnnnans $ 38.89 34.54

LABOR125-805 @6/81/2622
Rates Fringes
LABORER

Mason Tender -
Cement/Concrete. ..o vnnn. $ 38.24 12.85
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

LABOBE33-861 ©1/81/2814

Rates Fringes
LABORER
Asbestos Abatement
(Removal from Floors,
Walls, & Ceilings}.......... $ 21.28 9.865
Common or General........... % 2@8.92 9.65
Mason Tender- Brick......... % 21.a7 9.65
PAINGBST-833 B6/@1/2823
Rates Fringes
PAINTER (Brush, Roller, and
Spray, excluding work on
Industrial sites)....... ... % 308.56 23.72
PAINTER (Drywall
Finishing/Taping)......... ...\ .. $ 32.39 23.26
PAINGBST7-834 B6/01/2823
Rates Fringes
PAINTER (INDUSTRIAL: Brush
and Roller Only)..oeieiiiaiannanas % 36.41 23.72
PAINTER (INDUSTRIAL: Spray
and Sandblaster Only).....covuess % 36.81 23.72
PAING7S51-886 B9/81/2823
Rates Fringes
GLAZTER. ... iiiinisrraanannnsas % 35.65 29.73
PLASBS26-815 86/81/2821
Rates Fringes
CEMENT MASON/COMCRETE FINISHER...% 31.77 21.89
PLASB526-826 B6/01/2821
Rates Fringes
PLASTERER. .. ..iiivurnrrnnnannnsas % 3@.690 18.98
PLUMBB2T-863 86/81/2823
Rates Fringes
PLUMBER. ...t iiinsnnnnasassnsas % 4B.65 25.47
PLUMB449-084 B6/81/2018
Rates Fringes
PIPEFITTER (Industrial).......... % 44.26 19.21
PLUMB449-865 86/81/2823
Rates Fringes
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Captain William Vicary Mansion Porch Repair LMSGA #223006
Beaver County
Freedom, Pennsylvania

PIPEFITTER (Includes HVAC
Pipe Installation, Excludes
Work on Industrial Sites)........ 4 46,18 27.97

ROOF@837-985 26/@1/2823

Rates Fringes

ROOFER (Excludes Metal Roof

Installation and

Waterproofing)....cviveninninnnan % 37.88 19.92

* srpaose9-eed eajel/2e2d
Rates Fringes

SPRIMNKLER FITTER (Fire

SPPINKLIErS ) e ettt e e i eeann $ 46.45 28.37

sHecoer2-e11 e7/e1/2022
Rates Fringes

SHEET METAL WORKER (Includes

HVAC Duct and Metal Roof

Installation).......ccvvvivvuvnnnn % 39.58 38.79

* UAVG-PA-0035 @1/e1/2023
Rates Fringes

INDUSTRIAL: PIPEFITTER.......... $ 43.62 28,23

supazenr-ess es/2e/2e14
Rates Fringes

FLOOR LAYER: Vinyl Flooring..... $ 28.11 7.83

LABORER: Asphalt Raker.......... $ 20.92 9.89

LABORER: Landscape.......ccvuuun % 18.18 a.ee

LABORER: Luteman......cvvvevenns $ 21.13 8.23

ROOFER: Waterproofing Only....... & 25.87 7.33

TRUCK DRIVER: Dump Truck........ $ 23.36 7.68

WELDERS - Receive rate prescribed for craft performing
cperation to which welding is incidental.

Mote: Executive Order (EQ) 13786, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded {(and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EQ, the contractor must provide
employees with 1 hour of paid sick leave for every 38 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paild sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member {(or person who is
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Beaver County
Freedom, Pennsylvania

like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or perscn who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additicnal information
on contractor requirements and worker protecticns under the EO
is available at

https:// waw.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 (a) (1) (dii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of “"identifiers"" that indicate whether the particular
rate is 2 union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a unicn average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""sSU"" or
""uave" " denctes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMB198-885 87,/81/2014, PLUM is an abbreviaticn identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 8198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local €198. The next number,
B85 in the example, is an internal number used in processing
the wage determination. @7/81/2814 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""sSU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both unicn and
non-union rates. Example: SULA2812-8@7 5/13/2814. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2812 is the year of survey on which
these classifications and rates are based. The next number, 887
in the example, is an internal number used in preoducing the
wage determination. 5/13/2814 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
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new survey is conducted.
Unien Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 188% of the data reported for the
classifications was union data. EXAMPLE: UAVG-0OH-2818
88/29/2814. UAVG indicates that the rate is a weighted unicm
average rate. OH indicates the state. The next number, 82812 in
the example, is an internal number used in producing the wage
determination. 88/29/2814 indicates the survey completion date
for the classifications and rates under that identifier.

B UAVE rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMIMATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinaticns
Wage and Hour Division

U.5. Department of Labor

288 Constitution Avenue, N.W.

Washington, DC 28218

2.) If the answer to the guestion in 1.) is yes, then an
interested party (those affected by the acticn) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 28218

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
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3.) If the decision of the Administrator 1s not faverable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

288 Constitution Avenue, MN.W.
Washington, DC 28218

4.) All decisions by the Administrative Review Board are final.

END OF GEMERAL DECISION®

END OF DOCUMENT 009500
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